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THE UNITED REPUBLIC OF TANZANIA 
DAR ES SALAAM REGIONAL SECRETARIAT 

DAR ES SALAAM CITY COUNCIL 
 

   

 

 
 

Tender No.: 88Z1/2024/2025/W/04
 

FOR
 

Solar street lights installation for Pemba Street, Mafia Street, Pugu Mnadani, Baraka Obama, Magogoni, 
Kichanga Chui, Lumumba, Pangani- Kasulu, Stesheni bus Stand, Kivule Hospital and Tandamti Street

 
21/10/2024

This Invitation for Tenders follows the General Procurement Notice for this Project which 
appeared in the National e-Procurement System of Tanzania (NeST) dated 26/08/2024. 

1. 

The Government of Tanzania has set aside funds for the operation of the DAR ES SALAAM 
CITY COUNCIL during the financial year 2024/2025. It is intended that part of the proceeds of 
the fund will be used to cover eligible payment under the contract for the Solar street lights 
installation for Pemba Street, Mafia Street, Pugu Mnadani, Baraka Obama, Magogoni, Kichanga 
Chui, Lumumba, Pangani- Kasulu, Stesheni bus Stand, Kivule Hospital and Tandamti Street .  
 

2. 

The DAR ES SALAAM CITY COUNCIL now invites tenders from contractors registered or 
capable of being registered in ONE for construction of Solar street lights installation for Pemba 
Street, Mafia Street, Pugu Mnadani, Baraka Obama, Magogoni, Kichanga Chui, Lumumba, 
Pangani- Kasulu, Stesheni bus Stand, Kivule Hospital and Tandamti Street .  

3. 

Tendering will be conducted through the National Competitive Tendering specified in the Public Procurement Act, 
CAP 410.

4. 

A complete set of tendering document(s) in English may be accessed through NeST.5. 

Tenderers are required to register on the NeST and pay tender participation fees indicated in the NeST to able to 
participate in this tendering process.

6. 

All tenders must be accompanied by a Tender Securing Declaration in the format provided in the Tendering 
Documents.
 

7. 

All tenders must be properly filled in and submitted through NeST at or before 2:00 PM hours local time on 
28/10/2024. Tenders will be opened promptly thereafter through NeST. Tender opening details will be available 
to the public through NeST.

8. 

Tenders not received or opened through NeST shall not be accepted for evaluation irrespective of the 
circumstances.

9. 

CITY DIRECTOR 
P.O BOX 20950

5
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TDS Clause 
Number & 
Required 
Information/Data

ITT Clause 
Number

Amendments of, and Supplements to, Clauses in the Instruction to 
Tenderers

1. Scope of Tender 
and Tendering 
Method

1.1 The Procuring Entity (PE) indicated in the Tender Data Sheet (TDS) 
invites Tenders for the construction of works as specified in the TDS and 
Section VII [Work Requirement - Specifications]. The successful 
Tenderer will be expected to complete the works by the required 
completion date specified in the TDS.

1.2 Tendering will be conducted through the method of procurement 
indicated in TDS and is open to all Tenderers who meet the eligibility 
criteria stated in ITT 3 [Eligible Tenderers].

1.3 Unless otherwise stated, throughout this Tendering document definitions 
and interpretations shall be as prescribed in the General Conditions of 
Contract.

2. Source of Funds 2.1 The Government of the United Republic of Tanzania has set aside 
sufficient funds for the operations of the PE named in the TDS during the 
Financial Year indicated in the TDS. It is intended that part of the 
proceeds of the funds will be applied to cover eligible payments under the 
contract for the works as described in the TDS. Or, The Government of 
the United Republic of Tanzania through the PE named in the TDS has 
applied for/received/ intends to apply for a [loan/ credit/grant] from the 
financing institution named in the TDS towards the cost of the Project 
named in the TDS. The United Republic of Tanzania intends to apply part 
of the proceeds of this loan/credit to payments under the Contract 
described in the TDS.

2.2 Payments will be made directly by the PE (or by the financing institution 
specified in the TDS upon request of the PE to so pay) and will be subject 
in all respects to the terms and conditions of the resulting contract placed 
by the PE.

3. Eligible 
Tenderers

3.1 The Invitation for Tenders (IFT) is open to all Tenderers except where it 
is specified in the TDS. A Tenderer may be natural persons, companies or 
firms or public or semi-public agencies of Tanzania, subject to ITT 3.9 or 
any combination of them with a formal intent or letter of intent to enter 
into an agreement or under an existing agreement in the form of a joint 
venture, consortium, or association(herein referred as a JVCA)

3.2 In the case of a JVCA, all members shall be jointly and severally liable 
for the execution of the Contract in accordance with the Contract terms. 
The JVCA shall nominate a Lead Member who shall have the authority to 
conduct all business for and on behalf of any and all the members of the 
JVCA during the tendering process and, in the event the JVCA is 
awarded the Contract, during contract execution. Unless specified in the 
TDS, there is no limit on the number of members in a JVCA.

3.3 The appointment of a Lead Member in the JVCA shall be confirmed by 
submission of a valid Power of Attorney to the PE.

3.4 Any agreement that form a JVCA shall be required to be submitted as 
part of the tender and shall be attested.

3.5 Any Tender from a JVCA shall indicate the part of proposed contract to 
be performed by each party and each party shall be evaluated or post 
qualified with respect to its contribution only and the responsibilities of 
each party and shall not be substantially altered without prior written 
approval of the PE.

3.6 National Tenderers shall satisfy all relevant licensing and/or registration 
requirements with the appropriate statutory bodies in Tanzania. Foreign 
Tenderers are exempted from this requirement but where selected as 
having submitted the lowest evaluated tender the successful tenderer shall 
register with the appropriate statutory body and shall be required to 
submit evidence of registration as an approved contractor in Tanzania 
before signing the contract.

3.7 A Tenderer shall not have a conflict of interest. All Tenderers found to 
have a conflict of interest shall be disqualified. A Tenderer may be 
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considered to have a conflict of interest with one or more parties in this 
tendering process, if:
a) is associated or have been associated in the past, directly or indirectly 
with a firm or any of its affiliates which have been engaged by the PE to 
provide consulting services for the preparation of the design, 
specifications and other documents to be used for the procurement of the 
works under this Invitation for Tenders; or
b) have controlling shareholders in common; or
c) receive or have received any direct or indirect subsidy from any of 
them; or
d) have the same legal representative for purposes of this Tender; or
e) have a relationship with each other, directly or through common third 
parties, that puts them in a position to have access to information about or 
influence on the Tender of another Tenderer, or influence the decisions of 
the PE regarding this tendering process; or
f) submit more than one Tender in this tendering process, or as Tenderers 
and subcontractors simultaneously. However, this does not limit the 
participation of subcontractors in more than one Tender; or
g) Participated as a consultant in the preparation of the design or technical 
specifications of the works and related services that are the subject of the 
Tender.

3.8 A Tenderer may be ineligible if: –
(a) the Tenderer is declared bankrupt or, in the case of company or firm, 
insolvent;
(b) payments in favour of the Tenderer is suspended in accordance with 
the judgment of a court of law other than a judgment declaring 
bankruptcy and resulting, in accordance with the national laws, in the 
total or partial loss of the right to administer and dispose of its property;
(c) legal proceedings are instituted against such tenderer involving an 
order suspending payments and which may result, in accordance with the 
national laws, in a declaration of bankruptcy or in any other situation 
entailing the total or partial loss of the right to administer and dispose of 
the property;
(d) the tenderer is convicted, by a final judgment, of any offence 
involving professional conduct;
(e) the Tenderer is debarred and blacklisted in accordance with the Public 
Procurement Act or ineligible from participating in public procurement 
for corrupt, coercive, fraudulent or obstructive practices, failure to abide 
with a Tender Securing Declaration, breach of a procurement contract, 
making false representation about his qualifications during tender 
proceeding or other grounds as may be deemed necessary by the 
Authority; or
(f) .the Tenderer is from an ineligible country as specified under Section 
VI [Ineligible Countries] of this tendering document

3.9 Public or Semi-public owned enterprises in the Government of Tanzania 
may participate only if they are legally and financially autonomous, if 
they operate under commercial law, are registered by the relevant 
registration board or authorities and if they are not a dependent agency of 
the Government.

3.10 Tenderers shall provide to the PE evidence of their eligibility, proof of 
compliance with the necessary legal, technical and financial requirements 
and their capability and, adequacy of resources to carry out the contract 
effectively.

3.11 Tenderers shall provide such evidence of their continued eligibility 
satisfactory to the PE, as the PE shall reasonably request.

3.12 Tenderers shall, if so indicated in the TDS, submit proposals relating to 
the nature, conditions and modalities of sub-contracting wherever the sub 
- contracting of any elements of the contract amounting to more than ten 
(10) percent of the tender price is envisaged.

4. One Tender per 
Tenderer

4.1 A Tenderer shall submit only one Tender, in the same tendering process, 
either individually as a Tenderer or as a partner in a JVCA.

4.2 No Tenderer can be a subcontractor while submitting a tender 
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individually or as a partner of a JVCA in the same tendering process.
4.3 A Tenderer, if acting in the capacity of subcontractor in any tender, may 

participate in more than one Tender but only in that capacity.
4.4 A Tenderer who submits or participates in more than one Tender (other 

than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the Tenders in which the Tenderer 
has participated to be disqualified.

5. Cost of Tendering 5.1 The Tenderer shall bear all costs associated with the preparation and 
submission of its Tender, and the PE shall in no case be responsible or 
liable for those costs, except where the PE is ordered by the Public 
Procurement Appeals Authority (PPAA) to compensate the Tenderer 
following a successful Tenderer’s appeal of the procurement 
proceedings..

6. Site Visit and 
Pre-Tender Meeting

6.1 The Tenderer, at own responsibility and risk, is advised to visit and 
examine the Site of Works and its surroundings and obtain all information 
that may be necessary for preparing the tender and entering into a 
contract for construction of the Works. The costs of visiting the Site shall 
be at the Tenderer’s own expense.

6.2 The Tenderer and any of its personnel or agents will be granted 
permission by the PE to enter upon its premises and lands for the purpose 
of such visit, but only upon the express condition that the Tenderer, its 
personnel, and agents will release and indemnify the PE and its personnel 
and agents from and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, 
and any other loss, damage, costs, and expenses incurred as a result of the 
inspection

6.3 The PE may conduct a site visit and a pre-tender meeting. The purpose of 
the pre-tender meeting will be to provide specific project information, to 
explain any unusual aspects of the project and to address any question on 
any matter that may be raised at that stage.

6.4 The Tenderer's designated representative is invited to attend a site visit 
and pre-tender meeting which, if convened, will take place at the venue 
and time stipulated in the TDS. Non- attendance at the site visit and pre-
tender meeting will not be a cause for disqualification of a tenderer.

6.5 The Tenderer may submit any questions if any through NeST to reach the 
PE before the pre-tender meeting. PE may respond to questions during the 
meeting. However, all questions raised and their responses will be 
transmitted in accordance with ITT 6.6.

6.6 Minutes of the pre-tender meeting, if applicable, including questions 
raised by the Tenderers, without identifying the source, and the responses 
given, together with any responses prepared after the meeting will be 
transmitted within three (3) calendar days to all participating Tenderers 
through NeST. Any modification of the tendering document listed in ITT 
7.1 [Content of tendering document] that may become necessary as a 
result of the pre-tender meeting shall be made by the PE exclusively 
through the issue of an Addendum pursuant to ITT 9.2 [Amendments of 
the tendering document] and not through the minutes of the pre-tender 
meeting.
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7. Content of Tendering 

Documents
7.1 The works required, tendering procedures, and contract terms are 

prescribed in the Tendering Documents. In addition to Section I 
[Invitation for Tenders], Tendering Documents which should be read 
in conjunction with any addenda issued in accordance with ITT 9.2 
[Amendments of the Tendering Documents] include:

PART 1: TENDERING PROCEDURES

Section II Instructions to Tenderers (ITT)

Section III Tender Data Sheet (TDS)

Section IV Qualification and Evaluation Criteria

Section V Tendering Forms
Section VI Eligible Countries

PART 2: PROCURING ENTITY’S REQUIREMENTS
Section VII Works Requirements

PART 3: CONDITIONS OF CONTRACT AND CONTRACT 
FORMS

Section VIII General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)

Section X Contract Forms

7.2 The Invitation for Tenders (Section I) issued by the PE is not part of 
the Tendering Documents. In case of discrepancies between the 
Invitation for Tender and the Tendering Documents listed in ITT 7.1, 
the said Tendering Documents will take precedence.

7.3 The Tenderer is expected to examine all instructions, forms, terms, and 
specifications in the Tendering Documents. Failure to furnish all 
information required by the Tendering Documents or to submit a 
Tender substantially responsive to the Tendering Documents in every 
respect will be at the Tenderer’s risk and may result in the rejection of 
its Tender.

8. Clarification of 
Tendering Documents

8.1 A prospective Tenderer requiring any clarification of the Tendering 
Documents may notify the PE through NeST at least seven (7) days for 
open competitive methods and three (3) days in the case of other 
tendering methods prior to tender submission deadline.

8.2 The PE will within one (1) to three (3) days after receiving the request 
for clarification for non-competitive tendering methods and open 
competitive methods respectively respond and publish through 
NeST.

8.3 PE's response shall include a description of the inquiry without 
identifying its source.

8.4 Should the PE deem it necessary to amend the Tendering Documents as 
a result of a clarification, it shall do so following the procedure under 
ITT 9 [Amendments of the Tendering Documents].

9. Amendments of the 
Tendering Documents

9.1 Before the deadline for submission of tenders, the PE for any reason, 
whether at its own initiative or in response to a request for 
clarification(s) by a prospective Tenderer(s), the PE may modify the 
Tendering Documents by issuing addenda.

9.2 Any addendum issued including the notice of any extension of the 
deadline shall be part of the Tendering Document pursuant to ITT 7.1 
[Content of Tendering Documents] and shall be communicated through 
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NeST to the participating Tenderers.

9.3 In order to allow prospective Tenderers reasonable time in which to 
take an addendum into account in preparing their Tenders, the PE at its 
discretion may extend, as necessary, the deadline for submission of 
Tenders, in accordance with ITT 22.2 [Deadline for Submission of 
Tenders].
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10. Language of 
Tender

10.1 The Tender, prepared by the Tenderer as well as all correspondence 
and documents related to the Tender exchanged by the Tenderer and 
the PE, shall be written in the language stipulated in the TDS. 
Supporting documents and printed literature furnished by the Tenderer 
may be in another language provided they are accompanied by an 
accurate translation of the relevant passages in the language of the 
tender, in which case, for purposes of interpretation of the Tender, the 
translation shall govern.

The Tender submitted by the Tenderer shall comprise the following:

a) Tendering Forms [as listed in Section V];

b) Form of Tender (in the format indicated in Section V) in 
accordance with ITT14 [Form of Tender], ITT15 [Tender 
Price] and ITT16 [Tender Currencies];

c) Tender Security or Securing Declaration in accordance with 
Instructions to Tenderers ITT18 [Tender Security or Tender 
Securing Declaration];

d) Priced Bill of Quantities;

e) Alternative offers where invited in accordance with Instructions 
to Tenderers ITT19 [Alternative Tenders by Tenderers];

f) Dully Notarized power of attorney authorizing signatory of the 
Tender to commit the Tenderer in accordance with ITT 20.2;

g) A Technical Proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as 
stipulated in Section V [Tendering Forms] in sufficient 
detail to demonstrate the adequacy of the Tenderer proposal 
to meet the work requirements and the completion time, and

h) Any additional information other than the documents under ITT 
11.1(a) – (g) above required to be completed and submitted 
by Tenderers listed in TDS

The list of additional documents may include the following:

Code of Conduct for Contractor’s Personnel (ES)

The Tenderer shall submit its Code of Conduct that will apply to 
Contractor’s Personnel (as defined in Sub- Clause 1 (ii) of the General 
Conditions of Contract), to ensure compliance with the Contractor’s 
Environmental and Social (ES) obligations under the Contract (if 
required). The Tenderer shall use for this purpose the Code of Conduct 
form provided in Section V. No substantial modifications shall be made 
to this form, except that the Tenderer may introduce additional 
requirements, including as necessary to take into account specific 
Contract issues/risks.

Management Strategies and Implementation Plans (MSIP) to 
manage the (ES) risks

The Tenderer shall submit Management Strategies and Implementation 
Plans (MSIPs) to manage the following key Environmental and Social 
(ES) risks:

[Note: insert name of any specific plan and risk/s informed by the 
relevant environmental and social assessment]:

· [e.g. Sexual Exploitation, and Abuse (SEA) prevention and response 
action plan]

11. Documents 
Constituting the 
Tender

11.1
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· [e.g. Traffic Management Plan to ensure safety of local communities 
from construction traffic];

12.1 The Tenderer shall upload, as part of its tender, documents establishing 
the Tenderer’s eligibility to tender and its qualifications to perform the 
contract if its tender is accepted.

12. Documents 
Establishing 
Eligibility and 
Qualifications of 
the Tenderer

12.2 In the event that pre-qualification of potential Tenderers has been 
undertaken, only tenders from pre-qualified Tenderers will be 
considered for award of contract. These qualified Tenderers should 
submit their Tenders with any information updating the original pre-
qualification applications or, alternatively, confirm in their tenders that 
the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. The update or 
confirmation should be provided in Section V [Tendering Forms]

12.3 If the PE has not undertaken pre-qualification of potential Tenderers, to 
qualify for award of the contract, Tenderers shall meet the minimum 
qualifying criteria specified in the Section IV [Qualification and 
Evaluation Criteria]

12.4 Tenders submitted by a JVCA shall comply with the following 
requirements:

a) the tender shall include all the information listed in pursuant to 
ITT12.3 above for each JVCA partner;

b) the tender shall be signed so as to be legally binding on all partners;

c) one of the partners of the JVCA will be nominated as being in 
charge, and this authorization shall be evidenced by submitting a 
Power of Attorney signed by legally authorized signatories of all 
the partners of the JVCA;

d) the partner in charge of the JVCA shall be authorized to incur 
liabilities and receive instructions for and on behalf of any and 
all partners of a JVCA and the entire execution of the Contract, 
including payment, shall be done exclusively with the partner in 
charge of the JVCA;

e) all partners of the JVCA shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms 
and a statement to this effect shall be included in the 
authorization mentioned under (c) above as well as in the tender 
and in the Agreement (in case of a successful tender); and

f) a copy of the JVCA agreement entered into by all partners shall be 
uploaded with the tender. Alternatively, a Letter of Intent to 
execute a JVCA agreement shall be signed by all partners and 
submitted with the tender, together with a copy of the proposed 
Agreement; and

g) the Tender Securing Declaration as stated in accordance with ITT18 
[Tender Securing Declaration], and in case of a successful 
tender, the Agreement, shall be signed so as to be legally binding 
on all partners of the JVCA.

h) Any exception to the documents listed in (a) to (g) above will be 
indicated in TDS.

12.5 To qualify for award of the Contract, Tenderers shall meet qualifying 
criteria stated in Section IV [Qualification and Evaluation Criteria].

13.1 When tendering for more than one lot or slice under the package 
arrangements, the Tenderer must provide evidence that he meets or 
exceeds the sum of all the individual requirements for the slices or lots 
being tendered as provided in Section IV [Qualification and Evaluation 
Criteria]

In case the Tenderer fails to fully meet any of these criteria, it may be 
qualified only for those slices/multiple contracts for which the 

13. Slice or Lot and 
Package – 
Multiple 
Contracts

13.2
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Tenderer meets the criteria as provided in Section IV [Qualification 
and Evaluation Criteria].

14. Form of Tender 14.1 The Tenderer shall fill the Form of Tender furnished in the Tendering 
Documents. The Form of Tender must be completed without any 
alterations to its format and no substitute shall be accepted.

15. Tender Prices 
and Discounts

15.1 The tender price shall be for the whole Works, as described in ITT 1.1 
[Scope of Tender], based on the priced Bill of Quantities submitted by 
the Tenderer.

15.2 The Tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.

15.3 All duties, taxes and other levies payable by the Contractor under the 
Contract as provided under this clause, or for any other cause, as of the 
date 28 days prior to the deadline for submission of Tenders, shall be 
included in the rates, prices and total tender price submitted by the 
Tenderer. Unless stated otherwise, in TDS.

15.4 The Tenderer shall quote any discounts and the methodology for their 
application in the Form of Tender, in accordance with ITT 14 [Form of 
Tender]

15.5 The price shall be “fixed” unless indicated in TDS. If the rates and 
prices quoted by the Tenderer are subject to adjustment during the 
performance of the Contract, the Tenderer shall submit with the tender 
all the information required under the Condition of Contract. The 
Tenderer shall be required to justify its proposed weighting.

15.6 In the case of National, International and Restricted Competitive 
Tendering on Fixed Budget Method, the Tender Price quoted by the 
Tenderer shall not exceed available budget stated in the TDS. Any 
Tenderer, whose Tender Price exceeds the provided budget, shall be 
rejected.

16. Tender 
Currencies and 
Payment

16.1 The unit rates and prices shall be quoted by the Tenderer in Tanzania 
Shillings or in Foreign currencies or both. With respect to this tender, 
the applicable currency(ies) shall be stated in TDS.

16.2 If allowed to give unit rates and prices in foreign currency, the rates of 
exchange to be used by the Tenderer in arriving at the local currency 
equivalent shall be the selling rates for similar transactions established 
by the Bank of Tanzania (BoT) prevailing on the date 28 days prior to 
the latest deadline for submission of Tenders.

16.3 Tenderers may be required by the PE to clarify their foreign currency 
requirements and to substantiate that the amounts included in the rates 
and prices and in the condition of contract are reasonable and 
responsive to ITT 16.1.

17. Tender Validity 
Period

17.1 Tenders shall remain valid for the period stated in the TDS after the 
tender submission deadline prescribed by the PE, pursuant to ITT22 
[Deadline for Submission of Tenders].

17.2 In exceptional circumstances, prior to the expiry of the original tender 
validity period, the PE may request the Tenderers to extend the period 
of validity for a specified additional period. The request and the 
Tenderers' responses shall be made through NeST. A Tenderer may 
refuse the request without forfeiting its Tender Security or causing to be 
executed its Tender Securing Declaration.

17.3 A Tenderer agreeing to the request for extension of Tender Validity 
Period will not be required or permitted to otherwise modify the tender 
but will be required to extend the validity of its Tender Security in 
compliance with ITT18 [Tender Security] in all respects. In the case of 
Tender Securing Declaration, it will automatically be extended for the 
period of the extension.
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17.4 In the case of fixed price contracts, if the award is delayed by a period 
exceeding sixty (60) days beyond the expiry of the initial tender 
validity period, the tender price may be adjusted by a factor specified 
in the request for extension.

18. Tender Security 
or Tender 
Securing 
Declaration

18.1 The required security for Tender is as specified in the TDS pursuant to 
ITT 11 [Documents Constituting the Tender], the Tenderer shall 
furnish as part of its Tender, a Tender Security through NeST in a 
Form and in the amount and currency as specified in the TDS in the 
format provided in Section V-Tendering Forms.

18.2 The Tender Security or Tender Securing Declaration is required to 
protect the PE against the risk of Tenderer’s conduct which would 
warrant the security’s forfeiture, pursuant to ITT18.9.

18.3 The Tender security shall be denominated in the local currency or in 
another freely convertible currency, and it shall be in the form of 
specified in TDS which shall be in any of the following:

a) a bank guarantee, an irrevocable letter of credit issued by a reputable 
bank, or an insurance bond issued by a reputable insurance firm 
located in the Government of Tanzania or abroad valid for 
twenty-eight (28) days beyond the end of the validity of the 
tender. This shall also apply if the period for tender validity is 
extended. In either case, the form must include the complete 
name of the Tenderer;

b) a cashier’s or certified cheque.

c) another security will be indicated in TDS

18.4 The Tender Security or Tender Securing Declaration shall be in 
accordance with the Form of the Tender security or Tender Securing 
Declaration included in Section V [Tendering Forms] or another form 
approved by the PE prior to the tender submission.

18.5 The tender security or Tender Securing Declaration of a JVCA must be 
in the name of the JVCA that submits the tender. If the JVCA has not 
been legally constituted into a legally enforceable JVCA at the time of 
tendering, the Tender Security or Tender Securing Declaration shall be 
in the names of all future members as named in the letter of intent 
referred to in ITT3.1 [Eligible Tenderers] and ITT11.1 [Documents 
Constituting the Tender]

18.6 Any tender not accompanied by a Tender security or Tender Securing 
Declaration in accordance with ITT18.1 or 18.3 shall be rejected by the 
PE as non-responsive, pursuant to ITT 28 [Preliminary Examination of 
Tenders].

18.7 Unsuccessful Tenderers’ Tender Security will be discharged or 
returned as promptly as possible, but not later than thirty (30) days 
after the expiration of the period of Tender validity prescribed by the 
PE pursuant to ITT17 [Tender Validity Period]. The PE shall make no 
claim to the amount of the tender security, and shall promptly return 
the tender security document, after whichever of the following that 
occurs earliest:

(a) the expiry of the tender security;

(b) the entry into force of a procurement contract and the provision 
of a security for the performance of the contract if such a 
security is required by the tender documents;

(c) the rejection by the PE of all tenders;

(d) the withdrawal of the tender prior to the deadline for the 
submission of tenders, unless the tender documents stipulate 
that no such withdrawal is permitted.
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18.8 The successful Tenderer’s Tender Security will be discharged upon the 
Tenderer furnishing the performance security, pursuant to ITT 39 
[Performance Security] and signing the contract pursuant to ITT 40 
[Signing of Contract].

18.9 In the case of Tender Security, it may be forfeited:

a) if a Tenderer withdraws its tender during the period of tender 
validity specified by the Tenderer on the Form of Tender except as 
provided for in ITT17.2 [Tender Validity Period]; or

b) in the case of a successful Tenderer, if the Tenderer fails to furnish 
performance security in accordance with ITT39 [Performance 
Security] or fails to sign the contract in accordance with ITT40 
[Signing of Contract].

18.10 In the case of the Tender Securing Declaration, it may be executed:

a) if a Tenderer withdraws its Tender during the period of Tender 
validity specified by the Tenderer on the Form of Tender except as 
provided for in ITT17.2 [Tender Validity Period];

b) in the case of a successful Tenderer, if the Tenderer fails to furnish 
performance security in accordance with ITT39 [Performance 
Security] or fails to sign the contract in accordance with ITT40 
[Signing of Contract].

18.11 The failure of a Tenderer to abide to the terms of Tender Securing 
Declaration shall be reported to the Public Procurement Authority 
(PPRA) for debarment for a period which they shall determine. A 
Tenderer debarred by PPRA shall be ineligible to participate in all 
tenders floated by public bodies during the period of debarment.

19. Alternative 
Tenders by 
Tenderers

19.1 Tenderers shall submit offers that comply with the requirements of the 
Tendering Documents, including the basic Tenderer’s technical design 
as indicated in the employer’s requirements. Alternatives if allowed 
will be indicated in TDS, ITT 19.2 and 19.3 shall govern.

19.2 When alternative times for completion are explicitly invited, a 
statement to that effect as well as the method for evaluating different 
schedule of completion is as indicated in the TDS.

19.3 Technical alternatives are not allowed unless indicated in the TDS. 
Tenderers wishing to offer technical alternatives to the requirements 
of the Tendering Documents must also submit a Tender that complies 
with the requirements of the Tendering Documents, including the 
basic technical design as indicated in the employer’s requirements. In 
addition to submitting the basic tender, the Tenderer shall provide all 
information necessary for a complete evaluation of the alternative by 
the PE, including technical specifications, breakdown of prices, and 
other relevant details. Only the technical alternatives, if any, of the 
lowest evaluated Tenderer conforming to the basic technical 
requirements shall be considered by the PE.

20.1 The Tenderer shall prepare documents comprising the tender as 
described in ITT 11

20. Format and 
Signing of Tender

20.2 The tender shall be signed by a person or persons duly authorized to 
sign on behalf of the Tenderer and the authorization documents shall be 
submitted together with the tender indicating position of each signatory 
in accordance to the requirements of NeST.

The authorization document(s) shall be duly notarized Power of 
Attorney in the format provided in Section V: Tendering Forms. Other 
acceptable authorization is/are listed in the TDS.

20.3 The Tenderer shall furnish information as described in the Form of 
Tender on commissions or gratuities, if any, paid or to be paid to 
agents relating to this tender and to contract execution if the Tenderer 
is awarded the contract.
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nest-document-section-data#494da513-42fc-464e-ab19-9f14801703a0#
D. SUBMISSION OF TENDERS

21.1 Tenders submitted through NeST shall be considered to be true 
and legal version, duly authorized and duly executed by the 
tenderer and intended to have binding legal effect. The Tenderer 
shall properly name his soft copies of documents before 
submission through NeST.

21.2 The tender shall bear e-signature or digital signatures for identity 
and authentication purposes and the identity of the Tenderer may 
be verified with a follow-up due diligence process.

21.3 Tenders submitted through NeST shall be received in full prior to 
the closing time, and the Tenderers shall receive an 
acknowledgement of receipt of tender or amendment through the 
system.

21. Tender Submission

21.4 Tenderers must ensure the integrity, completeness and authenticity 
of their submission; and in case of electronic records entered 
online and files containing the tender being unreadable for any 
reason, the tender submitted shall not be considered.

22.1 Tenders shall be received by the PE through NeST in a manner 
specified under ITT 21.2 [Tender Submission] not later than the 
date and time specified in the NeST.

22.2 The PE may, in exceptional circumstances and at its discretion, 
extend the deadline for the submission of tenders by amending the 
Tendering Documents in accordance with ITT 9 [ Amendments of 
the Tendering Documents], in which case all rights and 
obligations of the PE and Tenderers previously subject to the 
deadline will thereafter be subject to the new deadline.

22. Deadline for Submission of 
Tenders

22.3 The extension of the deadline for submission of tenders shall not 
be made later than the period specified in the TDS before the 
expiry of the original deadline.

23. Late Tenders 23.1 NeST does not allow Tenderer to submit its tender after the 
deadline for submission of tenders in accordance with ITT 22 
[Deadline for Submission of Tenders]

24.1 A Tenderer may modify or substitute or withdraw its Tender after 
it has been submitted to the PE through NeST. Such modification 
or substitution or withdraw should be made prior to the deadline 
for submission of Tenders. Tenderer shall receive an 
acknowledgement of receipt any amendment of its submitted 
tender through the system.

24.2 No tender may be withdrawn, replaced or modified in the interval 
between the deadline for submission of Tenders and the expiration 
of the period of tender validity specified by the Tenderer on the 
Tender Form. Withdraw of a tender during this interval shall 
result in execution of Tender Securing Declaration, pursuant to 
the ITT 18.1 [Tender Security or Tender Securing Declaration].

24.3 Withdrawal of a tender between the deadline for submission of 
Tenders and the expiration of the period of Tender validity or as 
extended pursuant to ITT 17.2 shall result in forfeiture of tender 
security or execution of Tender Securing Declaration pursuant to 
ITT 18.9 and ITT 18.10.

24. Modification, Substitution 
and Withdrawal of Tenders

24.4 Tenderers may only offer discounts to, or otherwise modify the 
prices of their tenders by submitting Tender modifications in 
accordance with this Clause, or included in the original Tender 
submission.
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nest-document-section-data#9ba16a33-2299-4497-8bd7-09c4d1632be2#E: OPENING AND EVALUATION OF TENDERS 

25. Opening and 
evaluation of Tenders

25.1 The opening shall be done automatically by the system after the 
deadline date and time, readout prices shall be displayed 
automatically in the respective portal. Automated opening reports 
shall be sent to all involved parties including the PE and Tenderers.

25.3 A Tenderer or any other person with interest in the tender process 
can access tender opening records on the appropriate section of 
NeST.

26. Confidentiality 26.1 Information relating to the examination, clarification, evaluation, and 
comparison of tenders and recommendations for the award of a 
Contract shall not be disclosed to Tenderers or any other persons not 
officially concerned with such process until the notice of intention to 
award to the successful Tenderer has been posted in the NeST.

26.2 Any effort by a Tenderer to influence the PE’s processing of Tenders 
or award decisions may result in the rejection of his Tender.

27. Clarification of 
Tenders

27.1 In order to assist in the examination, evaluation, and comparison of 
Tenders, and post-qualification of Tenderers, the PE may, at its 
discretion, ask any Tenderer for clarification of its tender, including 
breakdowns of prices in the Activity Schedule. Any clarification 
submitted by a Tenderer that is not in response to a request by the PE 
shall not be considered.

27.2 The request for clarification by the PE shall be communicated 
through NeST and the Tenderer shall respond through NeST.

28. Preliminary 
Evaluation of Tenders

28.1 Prior to the detailed evaluation of tenders, the PE will determine 
whether each tender;
(a) meets the eligibility criteria defined in ITT 3 [ Eligible 
Tenderers];
(b) has been properly signed;
(c) is accompanied by the required securities; and
(d) is substantially responsive to the requirements of the Tendering 
Documents.
The PE's determination of a Tender's responsiveness will be based on 
the contents of the tender itself.

28.2 A substantially responsive tender is one which conforms to all the 
terms, conditions, and specifications of the Tendering Documents, 
without material deviation, omission or reservation. A material 
deviation, omission or reservation is one that:-
a) affects in any substantial way the scope, quality, or execution of 
the works;
b) limits in any substantial way, inconsistent with the Tendering 
Documents, the PE's rights or the Tenderer's obligations under the 
Contract; or
c) if rectified, would affect unfairly the competitive position of other 
Tenderers presenting substantially responsive Tenders.
For the purpose of this section, the following definitions apply
“Deviation” is a departure from the requirements specified in the 
Tendering Document;
“Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
Tendering Document; and
“Omission” is the failure to submit part or all of the information or 
documentation required in the Tendering Document.

28.3 The PE will confirm that the documents and information specified 
under ITT11 [Documents Constituting the Tender] and ITT12 
[Documents establishing eligibility and Qualification of the 
Tenderer] have been provided in the Tender. If any of these 
documents or information is missing, or is not provided in 
accordance with the Instructions to Tenderers, the Tender shall be 
rejected.

28.4 The PE may waive any minor informality, non- conformity, or 
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irregularity in a Tender which does not constitute a material 
deviation, provided such waiver does not prejudice or affect the 
relative ranking of any Tenderer.

28.5 Provided that a Tender is substantially responsive, the PE may 
request that the Tenderer submit the necessary information or 
documentation, within a reasonable period of time, to rectify non-
material non-conformities in the Tender related to documentation 
requirements. Requesting information or documentation on such 
non- conformities shall not be related to any aspect of the price of 
the Tender. Failure of the Tenderer to comply with the request may 
result in the rejection of its Tender.

28.6 Provided that a Tender is substantially responsive, the PE shall 
rectify quantifiable non-material and non- conformities related to the 
Tender Price. To this effect, the Tender Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or non- 
conforming item or component. The adjustment shall be made using 
the method specified in Section IV [Qualification and Evaluation 
Criteria].

28.7 If a Tender is not substantially responsive, it will be rejected by the 
PE, and may not subsequently be made responsive by correction of 
the material deviation, reservation, or omission.

28.8 Material deviations to commercial terms and conditions, which 
justify rejection of a tender shall include the following:
a) failure to sign the Tender form and price schedules by the 
authorized person or persons;
b) failure to satisfy eligibility requirements;
c) failure to submit a Tender Security as specified in the tendering 
documents;
d) failure to satisfy the tender validity period;
e) inability to meet the critical delivery schedule or work schedule 
clearly specified in the tendering documents, where such schedule is 
a crucial condition with which tenderers must comply;
f) failure to comply with minimum experience criteria as specified in 
the tendering documents;
g) conditional tenders such as conditions in a tender which limit the 
tenderer’s responsibility to accept an award;
h) inability to accept the price adjustment formulae of the tendering 
documents;
i) stipulating price adjustment when fixed price tenders were invited;
j) subcontracting in a substantially different amount or
manner than that permitted; and
k) failure to submit major supporting documents required by the 
tendering documents to determine substantial responsiveness of a 
tender.

28.9 All tenders shall be checked for substantial responsiveness to the 
technical requirements of the tendering documents and non-
conformity to technical requirements, which are justifiable grounds 
for rejection of a tender includes the following:
a) failure to tender for the required scope of work as instructed in the 
tendering documents and where failure to do so has been indicated as 
unacceptable;
b) failure to quote for a major item in the works;
c) failure to meet major technical requirements, such as offering 
completely different types of equipment or materials from the types 
specified, plant capacity well below the minimum specified, 
equipment not able to perform the basic functions for which it is 
intended; or
d) Presentation of absolutely unrealistic and inadequate technical 
proposal, implementation plans and schedules regarding 
performance, technical or service factors.

29. Conversion to Single 
Currency

29.1 To facilitate evaluation and comparison, the PE will convert all 
Tender prices expressed in the amounts in various currencies in 
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which the Tender prices are payable to either:
a) Tanzania Shillings at the selling exchange rate established for 
similar transactions by the Bank of Tanzania;
or
b) A currency widely used in international trade, such as U.S. 
Dollars, at the selling rate of exchange published in the international 
press for the amount payable in foreign currency; and at the selling 
exchange rate established for similar transactions by the Bank of 
Tanzania for the amount payable in Tanzania Shillings.

29.2 The currency selected for converting Tender prices to a common 
base for the purpose of evaluation and comparison along with the 
source and date of the exchange rate, are specified in the TDS.

30. Detailed 30.1 The PE shall evaluate and compare only the Tenders determined to 
be substantially responsive in accordance with ITT 28 [Preliminary 
Examination of Tenders].

Evaluation and
Comparison of Tenders

30.2 In evaluating the Tenders, the PE will determine for each Tender the 
evaluated Tender Price by adjusting the Tender Price as follows:-
a) excluding provisional sums and the provision, if any, for 
contingencies in the Bill of Quantities, but including Day work, 
where priced competitively;
b) making appropriate adjustment for any other acceptable 
variations, deviations, or alternative offers submitted in accordance 
with ITT 19 [Alternative Tenders by Tenderers];
c) making an allowance for varying times of completion offered by 
Tenderers, if permitted in the TDS and in the manner prescribed 
therein;
d) making appropriate adjustments to reflect discounts or other price 
modifications offered in accordance with ITT24.4 [Modifications,
Substitution and Withdrawal of Tenders];
e)applying any discounts offered by the Tenderer for the award of 
more than one Contract or multiple contracts, if tendering for this 
Contract is being done concurrently with other contracts in 
accordance with ITT 34.2 [Award Criteria]; and
f) the additional evaluation factors are specified in Section IV 
(Qualification and Evaluation Criteria);

30.3 The PE reserves the right to accept or reject any variation, deviation, 
or alternative offer. Variations, deviations, and alternative offers and 
other factors which are in excess of the requirements of the 
Tendering Documents or otherwise result in unsolicited benefits for 
the PE will not be taken into account in Tender evaluation.

30.4 The estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution of the 
Contract, shall not be taken into account in tender evaluation.

30.5 If this Tendering Document allows Tenderers to quote separate 
prices for different lots (contracts), the methodology to determine the 
lowest evaluated price of the contract combinations, including any 
discounts offered in the Form of Tender, is specified in Section IV 
[Qualification and Evaluation Criteria].

30.6 If the tender, which results in the lowest Evaluated Tender Price, is 
seriously unbalanced or, front loaded in the opinion of the PE, the 
PE may require the Tenderer to produce detailed price analysis for 
any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and 
schedule proposed.
After evaluation of the price analysis, taking into consideration the 
schedule of estimated Contract payments, the PE may:
a) Accept the Tender; or
b) require that the amount of the performance security set forth in 
ITT 39 be increased at the expense of the Tenderer, to a level not 
exceeding twenty percent (20%) of the Contract Price; or Reject the 
Tender

31. National Preferences 31.1 As indicated in the TDS, works utilizing this Standard Tendering 
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Document shall provide Local Contractors with margin of preference 
in tender evaluation.

31.2 Where a margin of preference applies, its application and detail shall 
be specified in Section IV [Qualification and Evaluation Criteria].

32. Determination of the 
Lowest Evaluated Tender

32.1 The Tender with the lowest evaluated price from among those that 
are eligible, compliant and substantially responsive shall be the 
lowest evaluated Tender.

32.2 In the case of National, International and Restricted Competitive 
Tendering on Fixed Budget Method, the lowest evaluated price shall 
not exceed the provided budget. If the price of the Lowest Evaluated 
Tender exceeds the provided budget, it shall be rejected.

33. Post-qualification of 
Tenderer

33.1 If pre-qualification was not undertaken, post-qualification shall be 
performed as indicated in the TDS.

33.2 Where the tender price of the lowest evaluated Tenderer is 
considered to be abnormally low, the PE shall perform price analysis 
as part of the post-qualification. The following process shall apply:
(a) The PE may reject a tender if the PE has determined that the price 
in combination with other constituent elements of the tender is 
abnormally low in relation to the subject matter of the procurement 
(scope of works or services) and raises concerns as to the ability of 
the Tenderer that presented that tender to perform the contract.
(b) Before rejecting an abnormally low tender, the PE shall request 
the Tenderer for an explanation of the tender or of those parts which 
it considers contribute to the tender being abnormally low; take 
account of the evidence provided in response to a request in writing; 
and subsequently verify the tender or parts of the tender being 
abnormally low.
(c) The decision of the PE to reject a tender and reasons for the 
decision shall be recorded in the procurement proceedings and 
promptly communicated to the Tenderer concerned.
(d) The PE shall not incur liability solely by rejecting abnormally 
low tender.
‘’Abnormally low tender’’ means, in the light of the PE’s estimate 
and of all the tenders submitted, the tender appears to be abnormally 
low by not providing a margin for normal levels of profit.

33.3 The PE will determine to its satisfaction whether the Tenderer that is 
selected as having submitted the lowest evaluated responsive Tender 
is qualified to perform the contract satisfactorily, in accordance with 
the criteria listed in Section IV – Qualification and Evaluation 
Criteria.

33.4 The determination will take into account the Tenderer’s financial, 
technical, and production capabilities. It will be based upon an 
examination of the documentary evidence of the Tenderer’s 
qualifications submitted by the Tenderer, pursuant to –ITT 12.3 
[Documents Establishing Eligibility and Qualifications of the 
Tenderer], as well as such other information as the PE deems 
necessary and appropriate. Factors not included in these Tendering 
Documents shall not be used in the evaluation of the Tenderers’ 
qualifications.

33.5 A PE may seek independent references of a Tenderer and the results 
of reference checks may be used in determining award of contract.

33.6 An affirmative determination will be a prerequisite for award of the 
contract to the Tenderer. A negative determination will result in 
rejection of the Tenderer’s Tender, in which event the PE will 
proceed to the next lowest evaluated Tender to make a similar 
determination of that Tenderer’s capabilities to perform the contract 
satisfactorily.
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nest-document-section-data#9639bed3-5c9e-48d6-b2c8-185c75518d7d#
F. AWARD OF CONTRACT

 34. Criteria of Award 34.1 Subject to ITT33 [Post-qualification of Tenderer] and ITT35 
[Negotiations] the PE will award the Contract to the Tenderer 
whose Tender has been determined to be substantially 
responsive to the Tendering Documents and who has offered 
the Lowest Evaluated Tender Price, provided that such 
Tenderer has been determined to be:-

a) eligible in accordance with the provisions of ITT3 
[Eligible Tenderers];

b) is determined to be qualified to perform the Contract 
satisfactorily; and

c) successful negotiations have been concluded.

 34.2 If, pursuant to ITT13.1 [Slice and Package], this Contract is 
being let on a slice and package” basis, the lowest evaluated 
Tender price will be determined when evaluating this Contract 
in conjunction with other Contracts to be awarded 
concurrently, taking into account any discounts offered by the 
Tenderers for award of more than one Contract. 

35. Negotiations 35.1 Negotiations may be undertaken with the Lowest Evaluated Tenderer 
relating to the following areas:

(a) a minor alteration to the technical details of the statement of 
requirements;

(b) reduction of quantities for budgetary reasons, where the 
reduction is in excess of any provided for in the solicitation 
documents;

(c) a minor amendment to the Special Conditions of Contract;

(d) finalizing payment arrangements;

(e) mobilization arrangements;

(f) agreeing final delivery or work schedule to accommodate any 
changes required by the PE;

(g) the methodology or staffing;

(h) clarifying details that were not apparent or could not be finalized 
at the time of tendering; or

(i) reduction of Tender Price to match the available PE's estimate 
and commensurate with the market prices, provided such 
reduction shall not make the tender abnormally low in 
accordance ITT33.2 [Post-qualification of Tenderers].

Negotiation of price shall not be applicable for tenders invited under 
the National, International and Restricted Competitive 
Tendering on Fixed Budget method.

35.2 Where negotiation fails to result into an agreement, the PE may invite 
the next ranked Tenderer for negotiations. Where negotiations are 
commenced with the next ranked Tenderer, the PE shall not reopen 
earlier negotiations.

36. PE’s Right to 
Accept any Tender 
and to Reject any or 
all Tenders

36.1 Notwithstanding ITT 34 [Criteria for Award], The PE reserves the right 
to accept or reject any Tender, and to cancel the tendering process and 
reject all Tenders, at any time prior to the award of the Contract, 
without thereby incurring any liability to the affected Tenderer(s).

36.2 Notice of the rejection of all Tenders shall be given promptly to all 
Tenderers that have submitted tenders through NeST.
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36.3 The PE shall upon request from any Tenderer communicate the grounds 
for rejection of its Tender(s) but is not obliged to justify those grounds.

37. PE Right to Vary 
Quantities at the 
Time of Award 
 

37.1 The PE reserves the right at the time of contract award to increase or 
decrease the quantity of works or related services originally specified in 
these Tendering documents (Bill of Quantities) provided this does not 
exceed the percentage indicated in the TDS, without any change in unit 
price or other terms and conditions of the Tender and Tendering 
documents.

38. Intention to award 
and Notification of 
Award

38.1 Prior to awarding of the contract, the PE shall issue a notice of 
intention to award the contract in the format provided in 
Section V [Tendering Forms], The notice shall be issued 
through NeST to all Tenderers who participated in the Tender 
in question giving them seven (7) working days within which 
to submit complaints to the PE thereof, if any. 
The condition shall not apply where only one Tender has been received 
by PE in competitive method or where single source, national shopping, 
Minor value procurement method has been used.

38.2 Where no complaints have been lodged, the Tenderer whose tender has 
been accepted will be notified by letter of acceptance in the format 
provided in Section X [Contract Forms- Letter of Acceptance], through 
NeST, of the award by the PE prior to expiration of the Tender validity 
period.

38.3 The notification of award (Letter of Acceptance) will be part of the 
documents forming the Contract, subject to the Tenderer furnishing the 
Performance Security in accordance with ITT 39 [Performance 
Security or Performance Securing Declaration] and signing the 
Contract in accordance with ITT40.2 [Signing of Contract].

38.4 Upon the successful Tenderer’s furnishing of the performance security 
or Performance Securing Declaration pursuant to ITT39 [Performance 
Security or Performance Securing Declaration], the PE will promptly 
notify unsuccessful Tenderers, the name of the winning Tenderer and 
the Contract amount and will discharge the Tender securing declaration 
of the unsuccessful Tenderers pursuant to ITT18.7 [Tender Securing 
Declaration].

39. Performance 
Security or 
Performance 
Securing 
Declaration

39.1 Within fourteen (14) days after receipt of the Letter of Acceptance from 
the PE, the successful Tenderer shall deliver to the PE a Performance 
Security in the amount and in the form stipulated in the TDS and SCC, 
denominated in the type and proportions of currencies in the Letter of 
Acceptance and in accordance with the Conditions of Contract. Where 
applicable, the Tenderer shall deliver to the PE The Environmental and 
Social (ES) Performance Security in the amount and in the form 
stipulated in the TDS and SCC, denominated in the type and 
proportions of currencies in the Letter of Acceptance and in accordance 
with the Conditions of Contract.

If the Performance Security and the Environmental and Social (ES) 
Performance Security is to be provided by the successful Tenderer, it 
shall be as specified in the TDS and SCC, pursuant to ITT 39.1 and 
shall be in any of the following:-

(a) electronic money transfer, certified cheque, cashier’s or manager’s 
cheque, or bank draft;

(b) irrevocable letter of credit issued by a reputable commercial bank or 
in the case of an irrevocable letter of credit issued by a foreign 
bank, the letter shall be confirmed or authenticated by a reputable 
local bank;

(c) unconditional bank guarantee confirmed by a reputable local bank 
or, in the case of a successful foreign tenderer, bonded by a 
bonded by a local bank”; or

39.2
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(d) Surety bond issued by any reputable surety or insurance company.

Any Performance Security submitted shall be enforceable in the United 
Republic of Tanzania.

39.3 In the case of Performance Securing Declaration, the successful 
Tenderer shall complete and submit a duly signed Declaration in the 
format provided in Section X [Contract Forms- Performance Securing 
Declaration].

39.4 Failure of the successful Tenderer to comply with the requirements of 
ITT 39.1 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security or execution of the Tender 
Securing Declaration and any other remedies the PE may take under the 
Contract and the PE may resort to awarding the Contract to the next 
ranked Tenderer or call for new tenders.

40. Signing of Contract 40.1 Promptly after notification of award, PE shall send the draft contract, 
incorporating all terms and conditions as agreed by the parties to the 
contract.

40.2 Within fourteen (14) calendar days after furnishing the performance 
security or Performance Securing Declaration, the successful Tenderer 
and the PE shall sign the contract.

40.3 Upon parties signing the contract, the PE will promptly notify each 
unsuccessful Tenderer, the name of the successful Tenderer and the 
Contract amount and will discharge the Tender security of the 
Tenderers pursuant to ITT 18.7 [Tender Security or Tender Securing 
Declaration].

41. Advance Payment 41.1 The PE will provide an Advance Payment on the Contract Price if 
stipulated in the condition of Contract, subject to amount stated in the 
TDS.

41.2 The Advance Payment request shall be accompanied by an Advance 
Payment Security (Unconditional Bank Guarantee) in the form provided 
in Section X [ Contract Forms].

41.3 For the purpose of receiving the Advance Payment, the Tenderer shall 
make an estimate of, and include in its Tender, the expenses that will be 
incurred in order to commence work. These expenses will relate to the 
purchase of equipment, machinery, materials, and on the engagement of 
labour during the first month beginning with the date of the PE’s 
“Notice to Commence” which is as indicated in the TDS.

42. Adjudicator 42.1 The PE proposes the person named in the TDS to be appointed as 
Adjudicator under the Contract, at an hourly fee specified in the TDS, 
plus reimbursable expenses. If the Tenderer disagrees with this 
proposal, the Tenderer should so state in the Tender. If, in the Letter of 
Acceptance, the PE has not agreed on the appointment of the 
Adjudicator, the Adjudicator shall be appointed by the Appointing 
Authority designated in the SCC at the request of either party.

42.2 The proposed Adjudicator under ITT 42.1 shall be obtained from an 
approved List of Adjudicators kept by by the institution named in the 
TDS.
The Government of Tanzania requires that PEs (including beneficiaries 
of Government funded projects and procurement) as well as Tenderers 
under Government financed contracts, observe the highest standard of 
ethics during the procurement and execution of such contracts. In 
pursuance of this policy, the following shall apply.

a) for the purpose of this provision, the terms set forth below are 
defined as follows: -

i) “Corrupt practice” means the offering, giving, receiving or 
soliciting of anything of value to influence the action of 
public official in the procurement process or in contract 

43. Fraudulent, 
Corrupt, Coercive, 
Collusive or 
Obstructive 
Practices

43.1
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[1]Performance Securing Declaration shall be applicable for Tenders falling under regional exclusive preference.

execution;

ii. “coercive practice” means impairing or harming, or 
threatening to impair or harm directly or indirectly, any 
party or the property of the party for the purpose of 
influencing improperly the action or that party in connection 
with public procurement or in furtherance of corrupt practice 
or fraudulent practice;

iii. "collusive practice" means an arrangement between two or 
more parties with or without knowledge of the other party or 
parties designed to achieve an improper purpose, including 
to influence improperly the action of another party; and

iv) “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of 
contract to the detriment of the Government, and includes 
collusive practice among Tenderers (prior to or after Tender 
submission) designed to establish Tender prices at artificial 
noncompetitive levels and to deprive the Government of the 
benefit of free and open competition.

b) Will reject a proposal for award if it determines that the Tenderer 
recommended for award has engaged in corrupt, coercive, 
collusive, fraudulent or obstructive practices in competing for 
the contract;

c)In pursuit of this policy the Government will cancel the portion of 
the funds allocated to a contract for goods, works, or services if 
it at any time determines that corrupt, coercive, fraudulent 
obstructive or fraudulent practices were engaged in by 
representatives of the PE or approving authority or of a 
beneficiary of the funds during the procurement or the execution 
of that contract, without the PE or approving authority having 
taken timely and appropriate action satisfactory to the 
Government of Tanzania to remedy the situation;

d) Declare a firm ineligible for a period of ten (10) years, to be 
awarded a public-financed contract if it at any time it determines 
that the firm has engaged in corrupt, coercive, collusive, 
fraudulent or obstructive practices in competing for, or in 
executing, a public – financed contract.

43.2 The Government of Tanzania reserves the right, where a firm has been 
found by a foreign country, international organization or other foreign 
organization to have engaged in corrupt, coercive, collusive, fraudulent 
or obstructive practices, to declare that such a firm is ineligible, for a 
period of ten years to be awarded a public contract in the United 
Republic of Tanzania.

43.3 The Government of Tanzania will have the right to require that, in 
contract financed by the Government of Tanzania a provision be 
included requiring Tenderers to permit the Government of Tanzania to 
inspect their accounts and records relating to the performance of the 
contract and to have them audited by auditors appointed by the 
Government of Tanzania.
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nest-document-section-data#1e9a34e6-3baa-4a26-a1d0-29598cda72dd#
G. REVIEW OF PROCUREMENT DECISIONS

44. Right to Review 44.1 A Tenderer who claims to have suffered or that may suffer any loss or injury 
as a result of breach of a duty imposed on a PE or an approving authority in 
the course of these procurement proceedings may seek a review in accordance 
with the procedure set out hereunder

45. Time Limit on 
Review

45.1
The Tenderer shall submit an application for review within Seven 
(7) working days of the Tenderer becoming or should have 
become aware of the circumstances giving rise to the complaint 
or dispute. 

46. Submission of 
Applications for 
Review

46.1 Any application for administrative review shall be submitted through NeST to 
the Accounting Officer of a PE and a copy shall be electronically served to the 
Public Procurement Regulatory Authority (PPRA).

46.2 For PEs with delegated procurement function, applications for administrative 
review for tenders floated by the delegated Accounting Officer shall be 
submitted through NeST to the Accounting Officer with a copy electronically 
served to delegated Accounting Officer and PPRA.

46.3 The application for administrative review shall include:

a) details of the procurement requirements to which the complaint relates;

b) details of the provisions of the Act, Regulation or provision that has been 
breached or omitted;

c) an explanation of how the provisions of the Act, Regulation or provision 
has been breached or omitted, including the dates and name of the 
responsible public officer, where known;

d) documentary or other evidence supporting the complaint where available;

e) remedies sought; and

f) any other information relevant to the complaint.

46.4 Upon receipt of a complaint, the Accounting Officer of a PE shall suspend the 
procurement proceedings.

46. 5 The Accounting Officer of a PE shall not entertain a complaint or dispute or 
continue to do so after the procurement contract has entered into force.

47. Decision by the 
Accounting 
Officer of PE

47.1 The Accounting Officer of a PE shall, within three (3) calendar days after 
receipt of the complaint or dispute, deliver a written decision which shall 
indicate:

a) whether the application is upheld in whole, in part or rejected;

b) the reasons for the decision; and

c) any corrective measures to be taken.

47.2 Where the Accounting Officer of a PE does not issue a decision within the 
time specified in ITT47.1, the Tenderer submitting the complaint or dispute or 
the PE shall be entitled to institute proceedings under ITT48.1 [Review by the 
Public Procurement Appeals Authority (PPAA)] within three (3) calendar 
days after such specified time and upon instituting such proceedings, the 
competence of the Accounting Officer of a PE to entertain the complaint or 
dispute shall cease.

48. Review by the 
Public 
Procurement 
Appeals 
Authority 

Complaints or disputes which,

(a) are not settled within the specified period under ITT48.1 [Decision by 
the Accounting Officer];

(b) the tenderer is not satisfied with the decision of the accounting officer; 
or

48.1
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 (PPAA) (c) arise after the procurement contract has entered into force pursuant to 
ITT41 [Signing of Contract],

shall be referred to the Appeals Authority within seven (7) working days from 
the date when the Tenderer received the decision of the accounting officer or, 
in case no decision is issued after the expiry of the time stipulated under 
ITT48.1 or when the Tenderer become aware or ought to have become aware 
of the circumstances giving rise to the complaint or dispute pursuant to 
ITT46.1 [Time Limit on Review].

The Appeals Authority shall, within forty five (45) days issue a written 
decision concerning the complaint or dispute stating the reasons for the 
decisions and the remedies granted if any.

The decision of the Appeals Authority shall be binding to the parties on 
complaint or appeal and such decision may be enforced in any court of 
competent jurisdiction.

48.2 PPAA may be contacted at the address shown in the TDS.
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The following specific data for the Works to be procured shall complement, supplement, or amend the provisions in the 
Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall prevail over those in ITB.
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TDS.
No 

Required Information/Data ITT
Clause 

Information/Data to be filled by the PE 

1. Name of the PE 1.1 DAR ES SALAAM CITY COUNCIL

2 Name of the project 1.1 Solar Street Lights Installation For Pemba Street, Mafia 
Street, Pugu Mnadani, Baraka Obama, Magogoni, Kichanga 
Chui, Lumumba, Pangani- Kasulu, Stesheni Bus Stand, 
Kivule Hospital And Tandamti Street

3. Expected Completion Period 1.1 60 days 

4. Tendering Method 1.2 National Competitive Tendering

5. Financial year 2.1 2024/2025

6. Financing Institution 2.1 Not Applicable  

7. The Loan/Credit Number 2.1 Not Applicable  

8. Tender Description 2.1 Solar street lights installation for Pemba Street, Mafia Street, 
Pugu Mnadani, Baraka Obama, Magogoni, Kichanga Chui, 
Lumumba, Pangani- Kasulu, Stesheni bus Stand, Kivule 
Hospital and Tandamti Street

9. Eligibility of Tenderers 3.1 GOVERNMENT_ENTERPRISE, Company Local, Company 
Foreign, Special Group, Manufacturer Local, Sole Proprietor 
Local, Partnership Local, Manufacturer Foreign, Partnership 
Foreign and Sole Proprietor Foreign

10. Members of JVCA 3.2 Not Applicable 
 

11. Sub-Contracting Arrangements 3.12 Subcontracting is
Not Applicable
 

12. Site Visit 6.4 Will not beheld.
 

13. Pre- tender Meeting 6.4 Pre-tender meeting will not take place.  
 

30



nest-document-section-data#48add084-4aa8-4221-bd68-a1ddbbf2729f#B. Preparation of Tenders

14. Language of the Tender 10.1 Language of Tender and all correspondence shall be English. 

15. Other required documents 11.1(h) 
Additional documents: Not Applicable  

16. Information to be 
submitted by JVCA 

12.4(h) Extra information to be submitted by the JVCA other 
than the information required: Not Applicable

17. Duties and taxes to be 
paid by the contractor 

15.3 List down all duties, taxes, and other levies payable by the 
Contractor under the Contract:
All Statutory Duties

18. Price Adjustment 15.5 The price shall be Fixed  

19. Fixed Budget Tender 15.6  Not Applicable 
 

20. Currency of the Tender 16.1 The currency in which the prices shall be quoted shall be:  
The Tanzanian Shilling  

21. Tender Validity Period 17.1 120 days. 

22. Form of Tender Security  18.1 The Tender Security shall be in the form of Tender 
Securing Declaration in the format provided in the 
Tendering Documents and sample provided during 
tender submission.

23. Other Form of Security 18.3 Other Forms of Tender Security shall be in the form 
of: To be Identified. 

24. Alternative tenders 19.1, 
19.2, & 
19.3 

Alternative tenders are not applicable.

25. Power of Attorney 20.2 Written confirmation of authorization to sign on behalf 
of the Tenderer is: POWER OF ATTORNEY  
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26. Extension of 

Deadline for 
Submission of 
Tenders

22.3 Extension of the tender submission deadline shall not be made later 
than 0 days before the expiry of the original deadline.

27. Currency for Converting 
Tender Prices

29.2 The rates of exchange to be used by the Tenderer shall be those 
established by the Bank of Tanzania prevailing on the tender 
invitation date.
Currency for Tender Conversion: The Tanzanian Shilling.

28. Adjustment of Tender 
Price for Allowance 
for Varying Times of 
Completion 

30.2 (c) FIXED.
 

29. Domestic Preference 31.1 APPLICABLE
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30. Post qualification 

performance
33.1 Post Qualification will be undertaken. 
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31. The percentage 

for Increase 
and Decrease 
for
Quantities

37.1 The percentage for Increase and Decrease for
Quantities will be 15 Percent.

32. Performance Security 39.1 Performance Securing Declaration.
 

33. Environmental and Social 
Performance Security 
(ESPS)

39.2 Not Applicable  

34. Advance Payment 41.1 The Advance Payment shall be limited to 10 Percent of the 
Contract Amount.  

35. Adjudicator for the 
Project

42.1 The proposed adjudicator for the project is NCC whose 
hourly rate shall be TZS 100000.  

36. Source of the 
Adjudicator

42.2 National Construction Council (NCC)
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nest-document-section-data#296b70e7-cf0d-4ffb-a7e0-47761c92f6b3#E. Right to review
37. Address to Submit an Appeal to 

PPAA
48.2 The address for the Appeal to PPAA:

The Executive Secretary, 
Public Procurement Appeals Authority, 
Ministry of Finance and Planning,
Mkandarasi Place, 4th Floor
Jakaya Kikwete Road
P.O. Box 1385,
Dodoma Tanzania
Telephone +255 26 2962411
Mobile:+255743505505
Fax + 255 022 2120460
Email: info@ppaa.go.tz or es@ppaa.go.tz
Website www.ppaa.go.tz
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SECTION IV: EVALUATION AND QUALIFICATION CRITERIA

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the currency equivalent using the rate of 
exchange determined as follows:

· for construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the 
respective calendar year (in which the amounts for that year are to be converted) was originally established; or

· value of the single contract - Exchange rate prevailing on the date of the contract.

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any error in determining the 
exchange rates in the Bid may be corrected by the Employer.
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QUALIFICATION AND EVALUATION CRITERIA

 

Commercial Evaluation

Eligibility

Litigation History (SCORE: N/A)
Tenderers are required to provide litigation records resulting from contracts completed or ongoing under their execution 
(In case of Joint Venture, compliance requirements are all Parties Combined – Must Meet requirements and Each 
Member – Must Meet requirements).

Litigation History Start Year 2023-01-01

Litigation History End Year 2024-10-20

 

Completion Period (SCORE: N/A)
Tenderers are required to comply with the completion period as proposed by the procuring entity unless alternative 
completion period is allowed.

Completion Time (Days) 60

 

1. 

Standard Tender Forms

Tender Validity Period (SCORE: N/A)
Contractors are required to confirm with the tender validity period specified by the Procuring Entity.

Tender Validity Period (Days) 120

 

Notarized Special Power of Attorney (SCORE: N/A)
Tenderers must fill in Standard Power of Attorney as per the required format and upload into the system.
 

2. 

Financial Situation and Performance

Financial Statement (SCORE: N/A)
Audited balance sheets or, if not required by the laws of the Tenderer‘s country, other financial statements acceptable to 
the PE, for mentioned duration shall be submitted and must demonstrate the current soundness of the Tenderer‘s financial 
position and indicate its prospective long-term profitability. (In case of Joint Venture, compliance requirements are: Each 
Member – Must Meet requirements).

Financial Statement Start Date 2023-01-01

Financial Statement End Date 2023-12-31

Minimum Current Ratio [Current Assets(CA)/Current Liabilities(CL)] 1

Minimum Cash Ratio [Cash and Bank(C&B)/Current Liabilities(CL)] N/A

Minimum Working Capital [Current Assets(CA)-Current Liabilities(CL)] 1

Minimum Gross Profit Margin [Gross Profit(GP)/Total Revenue(TR)*100] 10

Minimum Debt to Equity Ratio [Total Liabilities(TL)/Total Equity(TE)] 1

3. 
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Minimum Return on Assets [Profit before Tax(PBT)/Total Assets(TA)*100] 5

 

Average Annual Turnover (SCORE: N/A)
Average Annual Turnover of the mentioned amount, calculated as total certified payments received for contracts in 
progress and/or completed within the mentioned duration. (In case of Joint Venture, compliance requirements are: All 
Parties Combined – Must Meet requirements, Each Member – Must Meet percentage requirements and if One Member – 
Must Meet percentage requirements stated).

Average Annual Turnover Amount in TZS or any other freely convertible currency 200000000

Turnover Start Date 2021-01-01

Turnover End Date 2024-10-20

 

Access to Financial Resources (Sources of Fund) (SCORE: N/A)
Tenderers are required to demonstrate details of their sources of finance that show their ability to access adequate 
finances to meet the cash flow requirements of current and future contracts. (In the case of a Joint Venture, compliance 
requirements are all Parties Combined – Must Meet requirements).

Average fund amount from all sources (any freely convertible currency proposed by bidder) 100000000

 

Technical Evaluation

Experience

Current Contract Commitment (SCORE: N/A)
Tenderer must demonstrate that it has adequate sources of finance to meet the cash flow requirements on contracts 
currently in progress and for future contract commitments. (In case of Joint Venture, compliance requirements are: All 
Parties Combined – Must Meet requirements).

Current Commitment Start Year 2024-01-01

Current Commitment End Year 2024-10-20

 

General Experience in Construction Activities (SCORE: N/A)
General Construction Experience: Experience under construction contracts in the role of prime contractor, JVCA 
member, sub-contractor, or management contractor for at least the duration stated. (In case of Joint Venture, compliance 
requirements are: Each member – Must Meet requirements).

Key Construction 
Activities

Experience under construction contracts in the role of prime contractor in similar nature 
assignments

 

Specific Experience (SCORE: N/A)
Specific and Contract Management Experience: A minimum number of similar contracts based on the physical size, 
complexity, methods/technology and/or other characteristics described in the PE Requirements on contracts that have 
been satisfactorily and substantially completed (substantial completion shall be based on 80% or more of completed 
assignments under the contract) as a prime contractor/supplier/service provider, joint venture member, management 
contractor/supplier/service provider or sub-contractor/supplier/service provider for mentioned duration. (In case of Joint 
Venture, compliance requirements are: All Parties – Must Meet requirements). In the case of JVCA, the value of 
contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value 
of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a 

1. 
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single contract as required for single entity. In determining whether the JVCA meets the requirement of total number of 
contracts, only the number of contracts completed by all members each of value equal or more than the minimum value 
required shall be aggregated.

Specific Experience
Experience on Similar contracts based on the physical size, 
complexity, methods/technology

Specific Experience Start Year 2021-01-01

Specific Experience End Year 2024-10-20

Number of Specific Experience Contracts 2

Value of each specific experience contract in the 
specified tender currency

700000000

 

General Experience (SCORE: N/A)
Tenderer should provide details of their previous and on-going contracts to evidence their general experience in 
construction.

General experience start date 2021-01-01

General experience end date 2024-10-20

Number of contract 3

Contract value in the specified currency 200000000

 

General Experience in Key Activities (SCORE: N/A)
Experience in Key Activities: For any other contracts completed and/or under implementation as prime 
contractor/supplier/service provider, within the duration and with the minimum experience requested for the key 
activities. The minimum experience requirement for multiple contracts will be the sum of the minimum requirements for 
respective individual contracts, unless specified otherwise. (In case of Joint Venture, compliance requirements are: All 
Parties combined – Must Meet requirements and One Member - Must meet the requirements for the key activities listed 
and the corresponding minimum requirements).
 

Technical Specifications

Risk Management Plan (SCORE: N/A)
Tenderers are required to submit a risk management plan that shows risk identification and impact assessment, risk 
response and control strategy, and roles and responsibilities in managing risks.
 

2. 

Key Personnel

Key Personnel (SCORE: N/A)
Tenderer should provide details of their personnel with adequate qualifications as required by the procuring entity.

Categories of Key 
Personnel Education Level Experience of Key 

Personnel
Number of Required Key 
Personnel

ELECTRICAL 
TECHNICIAN

FTC 3 3

ELECTRICAL ENGINEER
BACHELOR 
DEGREE

3 2

3. 
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Technical Submission

Site Organization (SCORE: N/A)
The Tenderer shall include an organizational diagram indicating his proposed project organization, including Head Office 
management and possible sub-contractors.
 

Equipment (SCORE: N/A)
The Tenderer shall demonstrate ownership or ability to obtain the required key equipment as listed by the procuring 
entity.

Type of Key 
Equipment Required

Equipment 
Capacity

Start Year of Equipment 
Manufacture

End Year of Equipment 
Manufacture

Number of 
Equipment

Crane Car Ton 4 1992-01-01 2024-10-20 1

Electrical Measurement 
meters

Megameter, 
Marti meter

2010-01-01 2024-10-20 1

Bucket Wargon 12 mt Height 1990-01-01 2024-10-20 1

 

Construction Management Strategy (SCORE: N/A)
Tenderer is required to submit Construction Schedule showing time taken and resources required in execution of various 
tasks, presented in bar chart. The Construction Schedule must reflect construction period stipulated in the Tendering 
Documents.

Construction Management Strategy PROVIDE CONSTRUCTION STRATEGY

 

Mobilization Schedule (SCORE: N/A)
Tenderers are required to submit Mobilization Schedule for Personnel, Equipment and Materials

Mobilization Schedule PROVIDE SCHEDULE

 

Method Statement (SCORE: N/A)
Tenderers are required to submit clear details on how works will be executed and completed in accordance with the 
proposed program, thereafter upload the document into the system for submission.
 

4. 

Financial Evaluation

Priced Bills of Quantities

Priced Bill of Quantities (SCORE: N/A)
Tenderers are required to quote each item in the Bills of Quantities as per procuring entity's requirements.
 

1. 
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Section V - BIDDING FORMS
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Form of Tender
 

(This form will be available in the system during tender submission) 
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(Format for BoQ submission is available in the system during tender submission)
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Schedule of Payment Currencies

For...........................insert name of Section of the Works
Separate tables may be required if the varioussections of the Works (or of the Bill of Quantities) will have 
substantiallydifferent foreign and local currency requirements. The Employer should insert the names of eachSection 
of the Works.

A B C D

Name of Payment 
Currency

Amount of 
Currency

Rate of 
Exchange
to Local 
Currency

Local Currency 
Equivalent
C = A x B

Percentage of 
Total Tender Price 
(TTP)
100xC
TBP

Local currency 1.00
Foreign Currency #1
Foreign Currency #2
Foreign Currency #3
Total Bid Price 100.00
Provisional Sums 
Expressed in Local 
Currency

1.00

TOTAL TENDER 
PRICE (Including 
provisional sum)
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Schedule of Cost Indexation

[Note to PE: It is recommended that the PE is advised by a professional with experience in construction costs and the 
inflationary effect on construction costs when preparing the contents of the Schedule of Cost Indexation. In the case of 
very large and/or complex works contracts, it may be necessary to specify several families of price adjustment 
formulae corresponding to the different works involved]

[The formulae for price adjustment shall be of the following general type:]

Pn = a + bLn/L0+ cEn/E0 + d Mn/M0 + ….

 
where:

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of the work 
carried out in period “n”, this period being a month unless otherwise stated in the CC;

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable portion in 
contractual payments;

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost element related to the execution of 
the Works as stated in the relevant table of adjustment data; such tabulated cost elements may be indicative of 
resources such as labour, equipment and materials;

“Ln”,“En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the relevant currency 
of payment, each of which is applicable to the relevant tabulated cost element on the date 30 days prior to the last day 
of the period (to which the particular Payment Certificate relates); and

“Lo”,“Eo”, “Mo”, are the base cost indices or reference prices, expressed in the relevant currency of payment, each of 
which is applicable to the relevant tabulated cost element on the Base Date.

The cost indices or reference prices stated in the Table of Adjustment Data shall be used. If their source is in doubt, it 
shall be determined by the Project Manager. For this purpose, reference shall be made to the values of the indices at 
stated dates (quoted in the fourth and fifth columns respectively of the table).

If the currency in which the Contract price is expressed is different from the currency of the country of origin of the 
indices, a correction factor will be applied to avoid incorrect adjustments of the Contract price. The correction factor 
shall be: Z0 / Zn, where,
Z0 = the number of units of currency of the origin of the indices which equal to one unit of the currency of the 

Contract Price on the Base date, and
Zn = the number of units of currency of the origin of the indices which equal to one unit of the currency of the 

Contract Price on the Date of Adjustment.
Schedule of Adjustment Data

[In Tables A, B, and C, below, the Tenderer shall (a) indicate its amount of local currency payment, (b)indicate its 
proposed source and base values of indices for the different foreign currency elements of cost, (c) derive its proposed 
weightings for local and foreign currency payment, and (d) list the exchange rates used in the currency conversion. In 
the case of very large and/or complex works contracts, it may be necessary to specify several families of price 
adjustment formulae corresponding to the different works involved.]
Table A. Local Currency

Index code Index 
description

Source of 
index

Base value 
and date

Tenderer’s 
related 
currency 
amount

Range of 
weighting 
Proposed by 
the Procuring 
Entity

Tenderer’s 
proposed 
weighting

a: *
b: ------ to ----
--*
c: ------- to ---
---*
d: ------- to ---

a: *
b:
c:
d:
e:
etc.
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--*
e: ------- to ---
---*
etc.

TOTAL 1.00
[* To be entered by the PE. Whereas “a” should a fixed percentage, b, c, d and e should specify a range of values and 
the Tenderer will be required to specify a value within the range such that the total weighting = 1.00]
Table B. Foreign Currency (FC)
State type: .......................[If the Tenderer is allowed to receive payment in foreign currencies this table shall be used. 
If Tenderer wishes to quote in more than one foreign currency (up to three currencies permitted) then this table should 
be repeated for each foreign currency.]

 

Index code Index 
description

Source of 
index

Base value 
and date

Tenderer’s 
related source 

currency in 
type/amount

Equivalent in 
Foreign 

Currency 1

Range of 
weighting 

Proposed by 
the Procuring 

Entity

Tenderer’s 
proposed 
weighting

Non-
adjustable

- - - a: *
b: ------ to -
-----*
c: ------- to -
-----*
d: ------- to 
-----*
e: ------- to -
-----*
etc.

a: *
b:
c:
d:
e:
etc.

 
[* To be entered by the PE. Whereas “a” should a fixed percentage, b, c, d and e should specify a range of values and 
the Tenderer will be required to specify a value within the range such that the total weighting = 1.00]
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Special Power of Attorney

(Form is available in the system during tender submission)
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Tender Securing Declaration or Tender Security(Bank Guarantee) or Tender Security (Tender Bond) 

 

(Form is available in the system during tender submission)
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TECHNICAL SUBMISSION 

 
1 Personnel Tenderers should provide the names and 

details of the suitably qualified 
Contractor‘s Representative and Key 
Personnel to perform the Contract. The 
data on their experience should be 
updated in the tenderer profile through 

the system for each candidate to allow 
submission of the same during tender 
application. 

2 Equipment
Tenderer shall provide adequate 
information to demonstrate clearly 
that it has the capability to meet the 
requirements for the key equipment 
listed by the Procuring Entity.

3 Site Organization

Tenderer shall submit through the 
system an organizational diagram 
indicating his proposed project 
organization, including Head Office 
management and possible sub-
contractors.

The chart shall be sufficiently 
detailed to enable an assessment of 
the number of supervisory staff and 
foremen available on site to the 
extent that CVs requested under 
Personnel, such candidate shall be 
identifiable on the attached 
organization diagram.

4 Method Statement

Tenderer is required to submit 
through the system the expected 
hereunder and to detail clearly how 
he intends to execute the works and 
complete the entire work in 
accordance with the proposed 
programme.

Tenderer is required to submit 
mobilization schedule as per 
requirements of the procuring entity.

In accordance with the General 

5 Mobilization Schedule
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Conditions of Contract Sub-Clause 
4.1.6, the Contractor shall not carry 
out mobilization to Site unless the 
Project Manager gives consent that 
appropriate measures are in place to 
address environmental and social 
risks and impacts, which at a 
minimum shall include applying the 
Management Strategies and 
Implementation Plans (MSIPs) and 
Code of Conduct for Contractor‘s 
Personnel, submitted as part of the 
Tender and agreed as part of the 
Contract.

6 Construction Schedule The construction schedule shall include 
the following key milestones: No-objection 
to the Contractor MSIPs, which collectively 
form the C-ESMP, in accordance with the 
General Conditions of Contract Sub-Clause 
4.1.6, and Constitution of the DARB. 

7 ES Management Strategies and Implementation Plans
(ES-MSIP) The Tenderer shall submit comprehensive and 

concise Environmental and Social 
Management Strategies and Implementation 
Plans (ES-MSIP) as required by ITT 11.1 (g) 
of the Tender Data Sheet. These strategies and 
plans shall describe in detail the actions, 
materials, equipment, management processes 
etc. that will be implemented by the 
Contractor, and its subcontractors.
In developing these strategies and plans, the 
Tenderer shall have regard to the ES 
provisions of the contract including those as 
may be more fully described in the Works 
Requirements described in Section VII.

8 Historical Contract Non-Performance, Pending 
Litigation, Litigation History, and Conformance to 
Statutory Requirements

Tenderers are required to fill and 
update information concerning non-
performing contracts in their system 
profile to enable submission of the 
same during tender application.

9 Specific Construction and Contract Management 
Experience Tenderers are required to fill 

and update information 
concerning their Specific 
Construction and Contract 
Management Experience in 
their profile to enable 
submission of the same during 
tender application.

Tenderers are required to fill 
10 Construction Experience in Key Activities
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and update information 
concerning their Construction 
Experience in Key activities in 
their profile to enable 
submission of the same during 
tender application.

11 Specific Experience in Managing ES aspects
Tenderers are required to fill 
and update information 
concerning their Specific 
Experience in Managing ES 
aspects in their profile to 
enable submission of the same 
during tender application.
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nest-document-section-data#74b2b069-ae8d-4021-b98e-65145689f320#Financial Situation and Performance

(Tenderers are required to fill and update information concerning their financial situation 
and performance in their profile to enable submission of the same during tender 

application.)
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nest-document-section-data#8471a9d8-a7bf-4db2-abd4-dc8307455e53#
SECTION VI: ELIGIBLE COUNTRIES

Tender No. and Title:
All countries are eligible except countries subject to the following provisions.

A country shall not be eligible if:

(a) as a matter of law or official regulation, the Government of Tanzania prohibits commercial relations with that 
country, provided that the Government of Tanzania is satisfied that such exclusion does not preclude 
effective competition for the provision of goods or related services required; or

(b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter oft he United Nations, the Government of Tanzania prohibits any import of goods from that 
country or any payments to persons or entities in that country.
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nest-document-section-data#1d8c169f-d00c-45d1-9fac-83db23d71fc7#ATTACHMENTS (SPECIFICATIONS AND DRAWINGS)
 

Tender Number: 88Z1/2024/2025/W/04
List of related files, including specifications, drawings, etc.

LOT NO. 88Z1/2024/2025/W/04
Solar street lights installation for Pemba Street, Mafia Street, Pugu Mnadani, Baraka Obama, 

Magogoni, Kichanga Chui, Lumumba, Pangani- Kasulu, Stesheni bus Stand, Kivule Hospital and 
Tandamti Street

   

S/N Description File Name Attachment 
Type

Download 
Link

1 Specifications Specification for Street light - 
City center 2024.pdf

Specifications Download

56

https://nest.go.tz/file/download/8dee0dee-bf29-42b7-8fe4-be544f7f4b10


nest-document-section-data#2178969a-1544-4284-b87d-86b35f324f48#ENVIRONMENTAL, SOCIAL, HEALTH AND SAFETY REQUIREMENTS
The Employer should include a suitably qualified Environmental and Social specialist/s.

The Employer should attach or refer to the Employer’s environmental and social, policies that will apply to the project. If 
these are not available, the Employer should use the following guidance in drafting an appropriate policy for the Works.]

Suggested content for Environmental and Social Policy (Statement)

The Works’ policy goal, as a minimum, should be stated to integrate environmental protection, occupational and 
community health and safety, gender, equality, child protection, vulnerable people (including those with disabilities), sexual 
harassment, gender-based violence, Sexual Exploitation and Abuse (SEA), HIV/AIDS awareness and prevention and wide 
stakeholder engagement in the planning processes, programs, and activities of the parties involved in the execution of the 
Works. The policy should set the frame for monitoring, continuously improving processes and activities, and reporting on 
compliance with the policy.

The policy shall include a statement that, for the purpose of the policy and/or code of conduct, the term “child” / 
“children” means any person (s) under the age of 18 years.

The policy should, as far as possible, be brief but specific explicit, and measurable, to enable reporting of compliance with 
the policy in accordance with the General Conditions of Contract.

As a minimum, the policy is set out to the commitments to:

apply good international industry practice to protect and conserve the natural environment and to minimize 
unavoidable impacts;

1. 

provide and maintain a healthy and safe work environment and safe systems of work;2. 

protect the health and safety of local communities and users, with particular concern for those who are disabled, 
elderly, or otherwise vulnerable;

3. 

be intolerant of, and enforce disciplinary measures for illegal activities. To be intolerant of, and enforce disciplinary 
measures for gender-based violence, inhumane treatment, sexual exploitation, rape, sexual abuse, sexual activity 
with children, and sexual harassment;

4. 

incorporate a gender perspective and provide an enabling environment where women and men have equal 
opportunity to participate in and benefit from, the planning and development of the Works;

5. 

work co-operatively, including with end users of the Works, relevant authorities, contractors, and local 
communities;

6. 

engage with and listen to affected persons and organizations and be responsive to their concerns, with special 
regard for vulnerable, disabled, and elderly people;

7. 

provide an environment that fosters the exchange of information, views, and ideas that is free of any fear of 
retaliation, and protects whistleblowers;

8. 

minimize the risk of communicable diseases and to mitigate the effects of communicable diseases associated with the 
execution of the Works;

9. 

The policy should besigned by the senior manager of the Employer. This is to signal the intent thatit will be applied 
rigorously.

MinimumContent of ES requirements

In preparing detailed specifications for ES requirements, thespecialists should refer to and consider:

project reports e.g. ESIA/ESMP

consent/permit conditions

required standards including Guidelines

relevant international conventions or treaties etc., national legal and/or regulatory requirements and standards (eg 
NEMC and OSHA Guidelines)
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relevant international standards e.g. TDFA Guidlines

relevant sector standards

grievance redress mechanism including types of grievances to be recorded and how to protect confidentiality e.g. of 
those reporting allegations of SEA.

SEA prevention and management.

The detail specification for ES should, to the extent possible, describe the intended outcome rather than the method of 
working. The ES requirements should be prepared in manner that does not conflict with the relevant General Conditions of 
Contract and Particular Conditions of Contract.

Payment for ES Requirements

The Employer’s ES and procurement specialists should consider how the Contractor will cost the delivery of the ES 
requirements. In the majority of cases, the payment for the delivery of ES requirements shall be a subsidiary obligation of 
the Contractor covered under the prices quoted for other Bill of Quantity items or activities. For example, normally the cost 
of implementing work place safe systems of work, including the measures necessary for ensuring traffic safety, shall be 
covered by the Tenderer’s rates for the relevant works. Alternatively, provisional sums could be set aside for discrete 
activities for example for HIV counselling service, and, and, GBV/SEA awareness and sensitization awareness and 
sensitization or to encourage the contractor to deliver additional ES outcomes beyond the requirement of the Contract.
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nest-document-section-data#8829ea0c-4bf9-4a4f-a973-6bdc068761ad#BILLS OF QUANTITIES
Lot Description: Solar street lights installation for Pemba Street, Mafia Street, Pugu Mnadani, Baraka Obama, 

Magogoni, Kichanga Chui, Lumumba, Pangani- Kasulu, Stesheni bus Stand, Kivule Hospital and Tandamti Street

Code/SN Description Unit of 
Measure

Quantity Unit Rate Total

Solar street light Installation

1.0 PRELIMINARY AND GENERAL ITEM

1.1 Allow sum for Mobilization / 
Demobilization.

SUM 1.00

1.2 Allow sum for Quality Control and Quality 
assessment

SUM 1.00

2.0 STREET LIGHTS

2.4 The Bills of Quantities are to be read in 
conjunction with specification attached, 
which shall be taken as mutually 
explanatory. The general directions and 
descriptions of work given in the 
specifications and the drawings are not 
necessarily repeated in the bill of quantities. 
Supply, install, test and commission Split 
Solar Street Lights including Poles, 
Foundation Base and All Necessary 
Accessories for Installation for the 
following requirements; (i) LED Lamp 
rated 120W, Working Voltage: 12.8V, 196 
Lumen per watt, color temperature 5000-
6500K (vii) CRI > 70, (ii) High-efficiency 
250W, 18V mono crystalline panels grade 
A, with corrosion resistance Aluminum 
alloy frame High efficiency mono-
crystalline Solar panels. (iii) The light 
should be equipped with 1536Wh Iron 
Phosphate Lithium LifeP04 battery with 
life cycle over 3000 cycles at 80% DOD 
and 5000 cycles at 50% DOD with more 
than 10 years lifetime. Charging time 5 – 6 
hours, 3- 4 days of autonomy and working 
temperature ranging from -40°C to 60°C. 
(iv) MPPT charging controller is highly 
recommended with high charging 
efficiency of up to 98% .The MPPT should 
be monitored by the remote controller with 
the ability to check the state of the battery, 
charging history, settle different running 
slots time and issue diagnostics.

NO 178.00

The Bills of Quantities are to be read in 
conjunction with specification attached, 
which shall be taken as mutually 
explanatory. The general directions and 
descriptions of work given in the 
specifications and the drawings are not 
necessarily repeated in the bill of quantities. 
Supply, install, test and commission Split 
Solar Street Lights and All Necessary 
Accessories for Installation for the 
following requirements; (i) LED Lamp 
rated 120W, Working Voltage: 12.8V, 196 
Lumen per watt, color temperature 5000-

2.5 NO 35.00
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6500K (vii) CRI > 70, (ii) High-efficiency 
250W, 18V mono crystalline panels grade 
A, with corrosion resistance Aluminum 
alloy frame High efficiency mono-
crystalline Solar panels. (iii) The light 
should be equipped with 1536Wh Iron 
Phosphate Lithium LifeP04 battery with 
life cycle over 3000 cycles at 80% DOD 
and 5000 cycles at 50% DOD with more 
than 10 years lifetime. Charging time 5 – 6 
hours, 3- 4 days of autonomy and working 
temperature ranging from -40°C to 60°C. 
(iv) MPPT charging controller is highly 
recommended with high charging 
efficiency of up to 98% .The MPPT should 
be monitored by the remote controller with 
the ability to check the state of the battery, 
charging history, settle different running 
slots time and issue diagnostics.

Summary

1.0 PRELIMINARY AND GENERAL ITEM 0.00

2.0 STREET LIGHTS 0.00

A. Total of Bills 0.00

B. Less Specified Provisional Sum

C. SUB TOTAL [(A) - (B)] 0.00

D. ADD Provisional Sum of Physical Contingency 0.00

E. SUB TOTAL [(C) + (D)] 0.00

F. ADD Provisional Sum of Variation of Prices 0.00

G. Sub Total [(E) + (F)] 0.00

H. ADD Value Added Tax (VAT) [18% of G] 0.00

I. Bid Price [(A) + (D) +(F) + (H)] Carried to the Form of Tender 0.00
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PART 3 – CONDITIONS OF CONTRACT AND 
CONTRACT FORMS
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nest-document-section-data#f7002239-458e-4725-9b14-0e88daccd3a5# 

SECTION VIII: GENERAL CONDITIONS OF CONTRACT
These General Conditions of Contract (GCC), read in conjunction with the particular conditions of Contract (PCC) and 
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.
These General Conditions of Contract have been developed on the basis of considerable international experience in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more straight 
forward language.
The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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nest-document-section-data#98eb7669-2b83-45c8-acbe-325021209d9a#A: GENERAL
The following words and expressions shall have the meanings 
hereby assigned to them:

a) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor from the institution specified in 
the Special Conditions of Contract (SCC), to resolve 
contractual disputes in the first instance, and as provided for 
in GCC 31 and 32.

b) The Arbitrator is the person appointed by the appointing 
Authority specified in the SCC to resolve contractual 
disputes, and as provided for in GCC 32.

c) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Tender.

d) Compensation Events are those events provided for in GCC 
55.

e) Completion Date is the date of completion of the Works as 
certified by the Project Manager, in accordance with GCC 
21.1

f) Commencement Date is the date when the Contractor shall 
commence execution of the Works as specified in the Notice 
of Contract Commencement. The Commencement Date may 
be revised by the Project Manager in consultation with the 
employer by issuing an extension of time.

g) Contract means and agreement entered into between the 
Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in 
GCC 2.3.

h) Contractor is a person whether natural or legal whose Tender 
to carry out the Works has been accepted by the Employer.

i) Contractor’s Tender is the completed tendering document 
submitted by the Contractor to the Employer.

j) Contract Price is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions 
of the Contract.

k) Days are calendar days; Months are calendar months.

l) Day works are varied work inputs subject to payment on a time 
basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant.

m) Defect is any part of the Works not completed in accordance 
with the Contract.

n) The Performance Certificate is the document issued by 
Project Manager upon correction of defects by the 
Contractor.

o) The Defects Notification Period is the period calculated from 
the Completion Date. The Defects Notification Period is as 
indicated in the SCC.

p) Drawings means the drawings of the works, as included in 
the contract and any additional or modified drawings issued 
by (or on behalf of) the Employer in accordance with the 
contract.

q) Effective Contract date is the date shown in the notice of 
Contract Commencement issued by the Employer upon 
fulfilment of the conditions precedent stipulated in Clause 
3 of the GCC.

r) The Employer is the person named as employer in the SCC 
and the legal successors in title to this person.

s) Equipment is the Contractor’s machinery and vehicles 

1. Definition 1.1
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brought to the Site to execute the Works.

t) “ES” means Environmental and Social (including Sexual 
Exploitation and Abuse (SEA) and Sexual Harassment 
(SH).

u) Force Majeure means an unforeseeable event which is 
beyond reasonable control of either Party and which makes 
a Party’s performance of its obligations under the Contract 
impossible or so impractical as to be considered impossible 
under the circumstances. For the purposes of this Contract, 
“Force Majeure” means an event which is beyond the 
reasonable control of a Party, is not foreseeable, is 
unavoidable, and its origin is not due to negligence or lack 
of care on the part of a Party, and which makes a Party’s 
performance of its obligations hereunder impossible or so 
impractical as reasonably to be considered impossible in 
the circumstances; and includes, but is not limited to, war, 
riots, civil disorder, earthquake, fire, explosion, storm, 
flood, epidemics, or other adverse weather conditions, 
strikes, lockouts or other industrial action (except where 
such strikes, lockouts or other industrial action are within 
the power of the Party invoking Force Majeure to prevent), 
confiscation.

v) Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is determined based on the 
number of days specified in the SCC. The Intended 
Completion Date may be revised only by the Project 
Manager, in consultation with the employer, by issuing an 
extension of time or an acceleration order.

w) Materials are all supplies, including consumables, used by 
the Contractor for execution of the Works.

x) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function.

y) The Project Manager is the person (or any other 
competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the 
Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract. 
Details of the project manager will be available in 
the Contract Finalization Information Section in 
the Contract Agreement.

z) “Sexual Exploitation and Abuse” “(SEA)” means the 
following:

aa) “Sexual Exploitation” is defined as any actual or attempted 
abuse of position of vulnerability, differential power or 
trust, for sexual purposes, including, but not limited to, 
profiting monetarily, socially or politically from the sexual 
exploitation of another.

bb) “Sexual Abuse” is defined as the actual or threatened 
physical intrusion of a sexual nature, whether by force or 
under unequal or coercive conditions.

cc) “Sexual Harassment” “(SH)” is defined as unwelcome 
sexual advances, requests for sexual favors, and other 
verbal or physical conduct of a sexual nature by the 
Contractor’s Personnel with other Contractor’s or 
Employer’s Personnel.

dd) The Site is the area where works are to be executed as 
specified in the SCC.
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ee) Site Investigation Reports are factual and 
interpretative reports about the surface and subsurface 
conditions at the Site that were included in the Tendering 
documents as indicated in the GCC 18.1 .

ff) Specification means the Specification of the Works included 
in the Contract and any modification or addition made or 
approved by the Project Manager.

gg) The Start Date is given in the SCC. It is the latest date 
when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with any of the Site 
Possession Dates.

hh) A Subcontractor is a person whether natural or legal who 
has a Contract with the Contractor to carry out a part of the 
work in the Contract, which includes work on the Site.

ii) Temporary Works are works designed, constructed, 
installed, and removed by the Contractor that are needed 
for construction or installation of the Works.

jj) A Variation is an instruction given by the Project Manager in 
consultation with the Employer, that varies the Works.

kk) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined 
in the SCC.

ll) "Base Date” means the date 28 days prior to the latest date 
for submission of the Tender.

2.1 In interpreting these Conditions of Contract headings and 
marginal notes are used for convenience only and shall not 
affect their interpretations unless specifically stated; 
references to singular include the plural and vice versa; and 
masculine include the feminine. Words have their ordinary 
meaning under the language of the Contract unless 
specifically defined.

2.2 If sectional completion is specified in the SCC, references 
in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the 
whole of the Works).

2. Interpretation

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority:

a) Form of Agreement,

b) Letter of Acceptance

c) Special Conditions of Contract,

d) General Conditions of Contract,

e) Specifications,

f) Drawings,

g) Bill of Quantities,

h) Completed Schedule (including Price Schedule)

i) Any other document listed in the SCC as forming part of 
the Contract.[ This should be shown as Appendices: 
From Appendix 1 - Appendix nth]

3.1 Having signed the Contract, it shall come into effect on the 
Contractor fulfilling the conditions precedent specified in 
the SCC.

3.2 If the Condition(s) precedent stipulated on GCC 3.1 is/are not 
met by the date specified in the SCC this contract shall not 
come into effect.

3. Conditions Precedent to 
contract effectiveness
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3.3 If the Employer is satisfied that each of the conditions 
precedent in this contract has been satisfied (except to the 
extent waived by him, but subject to such conditions as he shall 
impose in respect of such waiver) he shall promptly issue to the 
Contractor a certificate of Contract commencement, which shall 
confirm the start date.

4. Language and Law 4.1 The language of the Contract and the law governing the 
Contract are stated in the SCC.

5. Confidentiality 5.1 The Contractor, their Subcontractors, and the Personnel of either 
of them shall not disclose any proprietary or confidential 
information relating to the Project, the Services, this Contract, or 
the Employer’s business or operations without the prior written 
consent of the Employer.

6. Project Manager’s Role 6.1 Except where otherwise specifically stated, the Project Manager 
will supervise execution of the contract between the Employer 
and the Contractor. The Project Manager shall have no 
authority to amend the contract.

7. Delegation 7.1 Unless otherwise specified in the SCC, the Project Manager 
may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the 
Contractor, and may revoke any delegation after notifying the 
Contractor

8. Communications 8.1 Communications between the Parties to the Contract shall be 
effective only when in writing whether in hard or electronic 
form that provides record of the content of the 
communication. A notice shall be effective only when it is 
delivered at the address specified in the SCC. Contractor's 
address details shall be available in the section of Contract 
Finalization Information during contract preparation stage 
after award of contract.

9. Subcontracting 9.1 The Contractor may subcontract with the approval of the 
Project Manager, subject to consultation with the Employer. 
Subcontracting shall not alter the Contractor’s obligations.

10. Assignment 10.1 The Contractor shall not assign, transfer, pledge or make other 
disposition of this Contract or any part thereof, or any of the 
Contractor's rights, claims or obligations under this Contract 
except with the prior written consent of the Employer.

11. Liability of Joint Venture 11.1 If the Contractor constitutes a JVCA, consortium or other 
unincorporated grouping of two or more persons:
a) These persons shall be jointly and severally liable to the 
Employer for the performance of the Contract;
b) These persons shall notify the Employer of their leader who 
shall have the authority to bind the Contractor and each of these 
persons; and
c)The Contractor shall not alter its composition or legal status 
without the prior consent of the Employer.

12. Other Contractors 12.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of Other Contractors, as 
referred to in the SCC. The Contractor shall also provide 
facilities and services for them as described in the Schedule. 
The Employer may modify the Schedule of Other Contractors, 
and shall notify the Contractor of any such modification

13. Personnel 13.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel, as referred to in the SCC, to carry 
out the functions stated in the Schedule or other personnel 
approved by the Project Manager. The Project Manager, in 
consultation with the Employer, will approve any proposed 
replacement of key personnel only if their relevant 
qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Schedule.
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13.2 If the Project Manager asks the Contractor to remove a person 
who is a member of the Contractor’s staff or work force, stating 
the reasons for, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with 
the work in the Contract.

14. Employer’s and 
Contractor’s Risks

14.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks.

15. Employer’s Risks 15.1 From the Start Date until the Performance Certificate has been 
issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to:

(i) use or occupation of the Site for the purpose of 
the Works, which is the unavoidable result of 
the Works or

(ii) Negligence, breach of statutory duty, or 
interference with any legal right by the 
Employer or by any person employed by or 
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the Employer or 
in the Employer’s design, or due to war or radioactive 
contamination where the works are to be executed.

15.2 From the Completion Date until the Performance Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is an Employer’s risk except loss or damage due to:

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was 
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the 
Completion Date.

16. Contractor’s Risks 16.1 From the Starting Date until the Performance Certificate has been 
issued, the risks of personal injury, death, and loss of or damage to 
property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Employer’s risks are 
Contractor’s risks.

17. Insurance 17.1 The Contractor shall provide, in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the end 
of the Defects Notification Period, in the amounts and 
deductibles, Unless otherwise stated in the SCC for the 
following events which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the 
Contract; and

(d) personal injury or death.
17.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred.
If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance 

17.3
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which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.

17.4 Alterations to the terms of insurance shall not be made without 
the approval of the Project Manager.

17.5 Both parties shall comply with any conditions of the 
insurance policies.

18. Site Investigation Reports 18.1 The Contractor shall, in executing the contract, rely on Site 
Investigation Reports referred to in the SCC and any 
supplemented information available to the Contractor.

19. Queries about 
Implementation of Contract

19.1 The Project Manager will clarify queries on all contractual 
matters.

20. Contractor to execute the 
Works

20.1 The Contractor shall execute and install the Works in 
accordance with the specifications and drawings.

21. Commencement and 
Completion of the Works

21.1 The Contractor may commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the 
Works Program submitted by the Contractor, as updated with the 
approval of the Project Manager, and complete them by the 
Intended Completion Date.

22. Approval by the Project 
Manager

22.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project Manager, 
who is to approve them if they comply with the Specifications 
and Drawings.

22.2 The Contractor shall be responsible for design of Temporary 
Works.

22.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works.

22.4 The Contractor shall obtain approval of third parties to the 
design of the Temporary Works, where required.

22.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by 
the Project Manager before their use.

23. Protection of the 
Environment

23.1 The Contractor shall take all reasonable steps to protect the 
environment and to limit damage and nuisance to people and 
property resulting from pollution, noise and other results of his 
operations.

23.2
The Contractor shall take all necessary measures to:

(a) protect the environment (both on and off the Site); and

b) limit damage and nuisance to people and property 
resulting from pollution, noise and other results of the 
Contractor’s operations and/ or activities.

23.3 The Contractor shall ensure that emissions, surface discharges, 
effluent and any other pollutants from the Contractor’s activities 
shall exceed neither the values indicated in the Specification, nor 
those prescribed by applicable laws.

23.4 In the event of damage to the environment, property and/or 
nuisance to people, on or off Site as a result of the Contractor’s 
operations, the Contractor shall agree with the Project Manager 
the appropriate actions and time scale to remedy, as practicable, 
the damaged environment to its former condition. The Contractor 
shall implement such remedies at its cost to the satisfaction of 
the Project Manager

24. Labour Laws 24.1 The Contractor shall comply with all the relevant labour laws 
applicable in the Country, including laws relating to workers 
employment, working hours, health, safety, welfare, 
immigration and shall allow them all their legal rights.
The Contractor shall require his employees to obey all 24.2
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applicable laws, including those concerning safety at work.
25. Taxes and Duties 25.1 The Contractor, Sub-contractors and Personnel shall pay such 

taxes, duties, fees and other impositions as may be levied under 
the Laws of Tanzania unless otherwise stated in the SCC.

26. Health and Safety 26.1 The Contractor shall at all times take all reasonable precautions 
to maintain the health and safety of his personnel and the public 
as per the governing occupational, health and safety laws.

26.2 The Contractor shall ensure that first aid facilities are available 
at all times at the site and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the 
prevention of epidemics.

26.3 The Contractor shall notify the Employer details of any accident 
as soon as practicable after its occurrence. The Contractor shall 
maintain records and make reports concerning health, safety, 
and welfare of persons, and damage to the property, as the 
Employer may reasonably require.

26.4 The Contractor shall conduct an HIV-AIDS awareness program 
and any other pandemic, and shall take other such measures as 
specified in the SCC to reduce the risk of transfer of HIV 
between and among Contractor personnel, the Employers Staff 
and the surrounding community.

27. Archaeological and 
Geological Findings

27.1
All fossils, coins, articles of value or antiquity, structures, groups 
of structures, and other remains or items of geological, 
archaeological, paleontological, historical, architectural or 
religious interest found on the Site shall be placed under the care 
and custody of the Employer. The Contractor shall:

(a) take all reasonable precautions, including fencing- off the 
area or site of the finding, to avoid further disturbance 
and prevent Contractor’s Personnel or other persons 
from removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate 
actions to be taken in the event of such findings; and

c) implement any other action consistent with the 
requirements of the Specification and relevant laws.

27.2 The Contractor shall, as soon as practicable after discovery of 
any such finding, notify the Project Manager of such discoveries 
and carry out the Project Manager’s instructions for dealing with 
them.

28. Possession of the Site 28.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated 
in the SCC, the Employer will be deemed to have delayed the 
start of the relevant activities, and this may be a Compensation 
Event.

29. Access to the Site 29.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being 
carried out or is intended to be carried out.

30. Instructions, Inspections 
and Audits

30.1 The Contractor shall comply with instructions given by the 
Project Manager in writing on any matter related to the contract 
which comply with the applicable laws where the Site is located.

30.2 The Contractor shall keep, and shall make all reasonable efforts 
to cause its Sub-contractors and sub-consultants to keep, 
accurate and systematic accounts and records in respect of the 
Works in such form and details as will clearly identify relevant 
time changes and costs
The Contractor shall permit the Government of Tanzania to 
inspect the Contractor’s accounts and records relating to the 
performance of the Contractor and to have them audited by 
auditors appointed by the Government of the United Republic of 

30.3
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Tanzania, if so required by the Government of the United 
Republic of Tanzania

31. Disputes Resolution 31.1 In the event of any dispute arising out of this contract, either 
party shall issue a notice to settle the dispute amicably. The 
parties hereto shall, within twenty eight (28) days from the 
notice date, use their best efforts to settle the dispute amicably 
through mutual consultations and negotiation.

31.2 Any unsolved dispute may be referred by either party to an 
adjudicator named in the SCC within the time specified in the 
SCC

32.1 After the dispute has been referred to the adjudicator, within 30 
days, or within such other period as may be proposed by the 
Parties, the Adjudicator shall give its decision. The rendered 
decision shall be binding to the Parties.

32.2 If either Party is dissatisfied with the Adjudicator’s decision 
may, within days specified in the SCC refer the dispute for 
arbitration. If no party has referred the matter for arbitration 
within the above specified period, the decision of the 
Adjudicator shall become final and binding to the Parties.

32. Procedure for disputes

32.3 The arbitration shall be conducted in accordance with the 
arbitration procedure published by the institution named and in 
the place specified in the SCC.

33. Fees and Costs of 
Adjudicator

33.1 The Adjudicator’s fee and administrative costs of adjudication 
shall be borne equally by the Parties. The rates and costs shall be 
in accordance with the rules of the Appointing Authority. In 
conducting adjudication to its finality each party shall bear its 
incurred costs and expenses.

34. Replacement of 
Adjudicator

34.1 Should the Adjudicator resign or die, or should the Employer and 
the Contractor agree that the Adjudicator is not functioning in 
accordance with the provisions of the Contract; a new 
Adjudicator will be appointed by the Appointing Authority.

35. Security of the Site 35.1 Unless otherwise stated in the SCC, the Contractor shall be 
responsible for keeping unauthorized persons off the site, and 
authorized persons shall be limited to the Contractor’s and 
Employer’s personnel, and to any other personnel and other 
Contractor notified to the Contractor by the Project Manager or 
Employer.
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36.1 Within the time stated in the SCC, the Contractor shall submit to 

the Project Manager for approval a Work Programme showing 
the method(s), arrangements, order, and timing for all the 
activities of the Works.

36.2 The Contractor shall monitor progress of the Works and submit to 
the Project manager progress report and any updated Program 
showing the actual progress achieved and the effect of the 
progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities, at 
intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program within this 
period, the Project Manager may withhold the amount stated in 
the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on 
which the overdue Program has been submitted.

36.3 An update of the Works Program shall be a program showing the 
actual progress achieved on each activity and the effect of the 
progress achieved on the timing of the remaining work, including 
any changes to the sequence of the activities.

36.4 The Project Manager’s approval of the Programme shall not alter 
the Contractor’s obligations. The Contractor may revise the 
Programme and submit it to the Project Manager again at any 
time. A revised Programme shall show the effect of Variations 
and Compensation Events.

36.5 Unless otherwise stated in the SCC, each progress report shall 
include the Environmental and Social (ES) metrics set out in 
Appendix A

36. Programme

36.6 Unless otherwise stated in the SCC, in addition to the progress 
report, the Contractor shall inform the Project Manager 
immediately of any allegation, incident or accident in the Site, 
which has or is likely to have a significant adverse effect on the 
environment, the affected communities, the public, Employer’s 
Personnel, or Contractor’s Personnel. This includes, but is not 
limited to, any incident or accident causing fatality or serious 
injury; significant adverse effects or damage to private property; or 
any allegation of SEA and/or SH. In case of SEA and/or SH, while 
maintaining confidentiality as appropriate, the type of allegation 
(sexual exploitation, sexual abuse or sexual harassment), gender 
and age of the person who experienced the alleged incident should 
be included in the information.

The Contractor, upon becoming aware of the allegation, incident 
or accident, shall also immediately inform the Project Manager of 
any such incident or accident on the Subcontractors’ or suppliers’ 
premises relating to the Works which has or is likely to have a 
significant adverse effect on the environment, the affected 
communities, the public, Employer’s Personnel, or Contractor’s, 
its Subcontractors’ and Suppliers’ personnel. The notification 
shall provide sufficient detail regarding such incidents or 
accidents. The Contractor shall provide full details of such 
incidents or accidents to the Project Manager within the timeframe 
agreed with the Project Manager.
The Contractor shall require its Subcontractors and Suppliers 
(other than Subcontractors) to immediately notify the Contractor 
of any incidents or accidents referred to in this Sub clause.

37.1 The Project Manager, in Consultation with the Employer, may 
extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional cost.
The Project Manager, in Consultation with the Employer, shall, 

37. Extension of the Intended 
Completion Date

37.2
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within twenty one (21) days of receipt of application for 
extension of the Intended Completion Date by the Contractor, 
decide whether or not to grant the extension. The application by 
the Contractor shall be granted only when supported by full 
information of a compensation event(s) or variation.

37.3 In the event the Contractor has not issued an early warning notice 
of a delay or has failed to cooperate in dealing with a delay, such 
a delay or failure may be a ground for not granting the extension 
of the Intended Completion Date.

38.1 When the Employer wants the Contractor to finish the works 
before the Intended Completion Date, the Project Manager will 
obtain priced proposals for achieving the necessary acceleration 
from the Contractor. If the Employer accepts the said proposals, 
the Intended Completion Date will be adjusted accordingly and 
confirmed by both the Employer and the Contractor.

38. Acceleration

38.2 In the event that the Contractor’s priced proposals for an 
acceleration of the Works are accepted by the Employer, they 
shall be incorporated in the Contract Price and treated as a 
Variation.

39.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works.

39.2 During such suspension, the Contractor shall protect, store and 
secure such part or the Works against any deterioration, loss or 
damage.

39. Delays Ordered by the 
Project Manager

39.3 The Project Manager may also notify the cause for the 
suspension.

40.1 Either the Project Manager or the Contractor may require 
the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for 
remaining work and to deal with matters raised in 
accordance with the early warning procedure.

40. Management Meetings

40.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer. The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either 
at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting.

41.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future event(s) or circumstance(s) 
that may adversely affect the quality of the Works, increase the 
Contract Price or delay the execution of the Works. Upon receipt 
of the said Notice, the Project Manager may require the 
Contractor to provide an estimate of the expected effect of the 
future event(s) or circumstance(s) on the Contract Price and 
Completion Date. The estimate shall be provided by the 
Contractor as soon as reasonably possible.

41. Early Warning Notice

41.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals for how the effect of such an 
event(s) or circumstance(s) can be avoided or reduced by anyone 
involved in the Works and in carrying out any resulting 
Instruction of the Project Manager.
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42. Identifying 
Defects

42.1 The Project Manager shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.

42.2 The Project Manager may instruct the Contractor to search for a Defect and 
to uncover and test any work that the Project Manager considers may have a 
Defect.

43. Tests 43.1 The Project Manager may instruct the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and in 
the event the test shows that it does, the Contractor shall pay for the test and 
any samples thereof. If there is no Defect, the test shall be a Compensation 
Event.

44. Correction of 
Defects

44.1 The Project Manager shall give notice to the Contractor of any Defects 
before the end of the Defects Notification Period stated in the SCC, which 
begins from the Completion date.

44.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defects within the period of time specified in the Project Manager’s 
notice.

45. Extension of 
Defect 
Notification 
Period

45.1 The Defects Notification Period may be extended by the Project Manager 
for as long as defects remain to be corrected.

46. Uncorrected 
Defects

46.1 In the event the Contractor has not corrected a Defect(s) within the time 
specified in the Project Manager’s notice, the Project Manager will assess the 
cost of having the Defect corrected, including any other related cost(s) and 
the Contractor will pay the said cost.
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47.1 The Bill of Quantities shall contain priced items for the 

construction, installation, testing, and commissioning of the 
work to be performed by the Contractor.

47. Bill of Quantities

47.2 The Bill of Quantities is used to calculate the Contract Price. 
The Contractor shall be paid for the quantity of the work done 
at the rate in the Bill of Quantities for each item.

48.1 If the final quantity of the work done differs from the quantity 
in the Bill of Quantities for the particular item by more than 
25 percent, provided the change exceeds 1 percent of the 
Initial Contract Price, the Project Manager shall adjust the 
rate to allow for the change.

48.2 The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by 
more than 15 percent, except with the prior approval of the 
Employer.

48. Changes in the 
Quantities

48.3 If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown 
of any rate in the Bill of Quantities.

49. Variations 49.1 All Variations shall be included in updated Work Programmes 
produced by the Contractor.

50.1 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to do 
so by the Project Manager. The Project Manager shall assess 
the quotation, which shall be given within seven days of the 
request or within any longer period stated by the Project 
Manager and before the Variation is ordered.

50.2 If the work in the Variation corresponds with an item 
description in the Bill of Quantities and if, in the opinion of 
the Project Manager, the quantity of work is above the limit 
stated in Sub-Clause 48.1 or the timing of its execution do not 
cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the 
Variation. If the cost per unit of quantity changes, or if the 
nature or timing of the work in the Variation does not 
correspond with items in the Bill of Quantities, the quotation 
by the Contractor shall be in the form of new rates for the 
relevant items of work.

50. Payments for Variations

50.3 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s 
own forecast of the effects of the Variation on the 
Contractor’s costs.

50.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given and 
the Variation shall be treated as a Compensation Event.

50.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning 
Notice.

51. Cash Flow Forecasts 51.1 When the Works Programme is updated, the Contractor shall 
provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast may include different 
currencies, as defined in the Contract, converted as necessary 
using the Contract exchange rates.

52.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less 
the cumulative amount certified previously.
The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor 

52. Payment Certificates

52.2
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within twenty eight (28) days of receipt of the certificate from 
the contractor.

52.3 The value of work executed shall be determined by the 
Project Manager.

52.4 The value of work executed shall comprise the value of the 
quantities of the items in the Bill of Quantities that have been 
completed.

52.5 The value of work executed shall include the valuation of 
Variations and Compensation Events.

52.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information.

52.7 The Project Manager shall not be bound to certify any 
payment, if the net amount, after all retentions and deductions 
would be less than minimum amount of Interim Payment 
Certificate stated in the SCC.

53. Payments 53.1 Payments shall be adjusted for deductions for advance 
payments and retention. The Employer shall pay the 
Contractor the amounts certified by the Project Manager 
within 28 days of the date of each certificate. If the Employer 
makes a late payment, the Contractor shall be paid interest on 
the late payment in the next payment. Interest shall be 
calculated from the date by which the payment should have 
been made up to the date when the late payment is made at 
the prevailing rate of interest issued by the Bank of Tanzania 
on the date of Contract signature for each of the currencies in 
which payments are made.

53.2 If an amount certified is increased in a later certificate or as a 
result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment as 
set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified 
in the absence of dispute.

53.3 Unless otherwise stated, all payments and deductions will be 
paid or charged in the proportions of currencies comprising 
the Contract Price.

53.4 Items of the Works for which no rate or price has been 
entered in will not be paid for by the Employer and shall be 
deemed covered by other rates and prices in the Contract.

54. Currencies 54.1 The currency of payment shall be stated in SCC.

54.2 Where payments are to be made in currencies other than the 
Tanzania Shillings, the exchange rates to be used for 
calculating such amounts shall be the Bank of Tanzania 
exchange rate prevailing on the date of contract signature.
The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by 
the Site Possession Date as per GCC 28.1.

(b) The Employer modifies the Schedule of Other 
Contractors in a way that affects the work of the 
Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover 
or to carry out additional tests upon work, which is then 
found to have no Defects.

(e) The Project Manager unreasonably does not approve a 
subcontract to be let.

(f) Ground conditions are substantially more adverse than 

55. Compensation Events 55.1
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could reasonably have been assumed before issuance of 
the Letter of Acceptance from the information issued to 
tenderers (including the Site Investigation Reports), 
from information available publicly and from a visual 
inspection of the Site.

(g) The Project Manager gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the 
Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay 
or extra cost to the Contractor.

(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s 

Risks.
(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion.
(l)Other Compensation Events described in the SCC.

55.2 If a Compensation Event would cause additional cost or 
would prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or 
the Intended Completion Date shall be extended. The Project 
Manager shall, upon consultation with Employer, decide 
whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended 
Completion Date shall be extended.

55.3 As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast cost has 
been provided by the Contractor, it shall be assessed by the 
Project Manager, if agreed by the Employer, the Contract 
Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Project Manager in 
consultation with Employer shall adjust the Contract Price 
based on the Project Manager’s own forecast.

55.4 The Contractor shall not be entitled to compensation to the 
extent that the Employer’s interests are adversely affected by the 
Contractor’s not having given early warning or not having 
cooperated with the Project Manager

56. Effect of Changes in Tax 
Laws

56.1 The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the date 28 days 
before the submission of tenders for the Contract and the date of 
the last Completion certificate. The adjustment shall be the 
change in the amount of tax payable by the Contractor, provided 
such changes are not already reflected in the Contract Price or 
are a result of GCC 50.

56.2 In the event that the Laws Governing Taxes, Duties and other 
levies have changed between the signature date and the last 
completion certificate thereby affecting the Contract Price, the 
Employer and the Contractor, shall mutually adjust the contract 
price accordingly.

57.1 If applicable and stated in SCC, the amounts payable to the 
Contractor, pursuant to GCC53.1 may be adjusted in respect 
of the rise or fall in the cost of labor, Contractor’s Equipment, 
Plant, materials, and other inputs to the Works, by applying to 
such amounts the formulae prescribed in this clause.

57.2 To the extent that full compensation for any rise in costs to 
the Contractor is not covered by the provisions of this or other 
clauses in the Contract, the unit rates and prices included in 
the Contract shall be deemed to include amounts to cover the 
contingency of such other rise of costs.

57. Price Adjustment
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57.3 The adjustment to be applied to the amount otherwise payable 
to the Contractor, as valued in accordance with the appropriate 
Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which 
the Contract Price is payable. No adjustment is to be applied 
to work valued on the basis of Cost or current prices. The 
formulae shall be of the following general type:

Pn = a + bLn/Lo + cEn/Eo+ dMn/Mo +……

where:

“Pn” is the adjustment multiplier to be applied to the estimated 
contract value in the relevant currency of the work carried out 
in period “n”, this period being a month unless otherwise 
stated in the SCC ;

“a” is a fixed coefficient, stated in the relevant table of 
adjustment data, representing the non-adjustable portion in 
contractual payments;

“b”, “c”, “d”, … are coefficients representing the estimated 
proportion of each cost element related to the execution of the 
Works, as stated in the relevant table of adjustment data; such 
tabulated cost elements may be indicative of resources such as 
labour, equipment and materials;
“Ln”, “En”, “Mn”, … are the current cost indices or reference 
prices for period “n”, expressed in the relevant currency of 
payment, each of which is applicable to the relevant tabulated 
cost element on the date 30 days prior to the last day of the 
period (to which the particular Payment Certificate relates); 
and

“Lo”, “Eo”,“Mo”, … are the base cost indices or reference 
prices, expressed in the relevant currency of payment, each of 
which is applicable to the relevant tabulated cost element on the 
Base Date.”
If the currency in which the Contract Price P0 is expressed is 
different from the currency of origin of the indices, a correction 
factor will be applied to avoid incorrect adjustments of the 
Contract Price.
The correction factor shall be: Z0/Zn, where:
Z0 =the number of units of currency of the origin of the indices 
which equal to one unit of the currency of the Contract Price on 
the Base date, and
Zn =the number of units of currency of the origin of the indices 
which equal to one unit of the currency of the Contract Price on 
the Date of Adjustment.

57.4 The value of net work done, certified by the Project Manager, 
in any monthly Interim or Final Certificate as payable by the 
Employer to the Contractor before deduction of any retention 
money shall be increased or decreased by an amount of ‘F’.
Where F = Po x (Pn -1)
Po = The value of work certified by the Project Manager in 
any monthly Interim or Final Certificate in the relevant 
currency of payment.

57.5 The sources of indices shall be those listed in the Appendix 
to Tender, as approved by the Project Manager. Indices shall 
be appropriate for their purpose and shall relate to the 
Contractor’s proposed source of supply of inputs on the basis 
of which his Contract Price and expected foreign currency 
requirements shall have been computed. As the proposed 
basis for price adjustment, the Contractor shall have 
submitted with his tender the tabulation of Weightings and 
Source of Indices in the Appendix to Tender, which shall be 
subject to approval by the Project Manager.
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57.6 The base cost indices or prices shall be those prevailing on 
the day 28 days prior to the latest date for submission of 
tenders. Current indices or prices shall be those prevailing on 
the day 28 days prior to the last day of the period to which a 
particular Interim Payment Certificate is related. If at any 
time the current indices are not available, provisional indices 
as determined by the Project Manager will be used, subject to 
subsequent correction of the amounts paid to the Contractor 
when the current indices become available.

57.7 If the Contractor fails to complete the Works within the time 
for completion prescribed under GCC 21.1 adjustment of 
prices thereafter until the date of completion of the Works 
shall be made using either the indices or prices relating to the 
prescribed time for completion, or the current indices or 
prices, whichever is more favorable to the Employer, 
provided that if an extension of time is granted pursuant to 
GCC 37.1 the above provision shall apply only to 
adjustments made after the expiry of such extension of time.

57.8 The weightings for each of the factors of cost given in the 
Appendix to Tender shall be adjusted if, in the opinion of 
the Engineer, they have been rendered unreasonable, 
unbalanced, or inapplicable as a result of varied or additional 
work already executed or instructed under GCC 49 or for any 
other reason.

58.1 The Employer shall retain from each payment due to the 
Contractor the proportion stated in the SCC. The total amount 
of retention shall not exceed the amount specified in the SCC.

58.2 On completion of the whole of the Works, half the total 
amount retained shall be repaid to the Contractor and the 
other half when the Defects Notification Period has passed 
and the Project Manager has certified that all Defects notified 
by the Project Manager to the Contractor before the end of 
this period have been corrected.

58. Retention

58.3 On completion of the whole Works, the Contractor may 
substitute retention money with an “on demand” or 
unconditional Bank guarantee in the format provided in 
Section X: Contract Forms

59.1 The Contractor shall pay liquidated damages to the Employer 
at the rate per day stated in the SCC for each day that the 
Completion Date is later than the Intended Completion Date. 
The total amount of liquidated damages shall not exceed the 
maximum amount of performance security specified in the 
SCC. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities.

59.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct 
any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall 
be paid interest on the overpayment, calculated from the date 
of payment to the date of repayment, at the rates specified in 
GCC 53.1

59. Liquidated Damages

59.3 Where the Project Manager, after assessment of work 
progress, upon satisfaction that the Contractor will not 
complete the works within the contract period, may issue a 
notice to the Contractor requiring the payment of liquidated 
damages pursuant to GCC 59.1
The Contractor may be paid a Bonus calculated at the rate per 
calendar day stated in the SCC for each day (less any days for 
which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The 

60. Bonus for early 
completion

60.1
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Project Manager shall certify that the Works are complete, 
although they may not be due to be complete.

61.1 The Employer shall make advance payment to the Contractor 
of the amounts stated in the SCC by the date stated in the 
SCC, against provision by the Contractor of an Unconditional 
Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts and currencies equal to the advance 
payment. The Guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the 
Guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest will not be charged on the 
advance payment.

61.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses 
required specifically for execution of the Contract. The 
Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other 
documents to the Project Manager.

61.3 The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages 
of the Works on a payment basis. No account shall be taken 
of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages.

61. Advance Payment

61.4 Advance payment shall be recovered in full when eighty (80) 
percent of the Contract Price has been certified for payment.

62.1 The Performance Security and Environmental and Social (ES) 
Performance Security or Performance Securing Declaration as 
stated in the SCC shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance..

62.2 In the case of Performance Security and an Environmental 
and Social (ES) Performance Security, they shall be issued in 
an amount specified in the SCC.

62.3 The Performance Security shall be issued by a bank or surety 
acceptable to the Employer, and denominated in the types and 
proportions of the currencies in which the Contract Price is 
payable. The ES Performance Security shall be issued by a 
bank acceptable to the Employer and denominated in the 
types and proportions of the currencies in which the Contract 
Price is payable.

62.4 The Performance Security and, if applicable, the ES 
Performance Security, shall be valid until a date 28 days from 
the date of issue of the Certificate of Completion in the case 
of a Bank Guarantee, and until one year from the date of issue 
of the Certificate of Completion in the case of a Performance 
Bond.

62.5 Where circumstances necessitate the amendment of the 
contract after signature, and such amendment is effected, the 
Employer shall require the Contractor to provide additional 
Performance Security to cover for any cumulative increase of 
more than ten percent for the Unconditional Bank Guarantee 
or 15% for Surety Bond of the Initial Contract Price.

62. Performance Securities

62.6 In the case of Performance Securing Declaration, it shall 
remain in force until the completion of the works, and in the 
event the Contractor failing to execute the Contract, the 
Employer, following the termination of the contract, shall 
initiate the blacklisting process with the Public Procurement 
Regulatory Authority.
If applicable, the Dayworks rates in the Contractor’s Tender 
shall be used for small additional amounts of work only when 

63. Day works 63.1
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the Project Manager has given written instructions in advance 
for additional work to be paid for in that way.

63.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project 
Manager within two days of the work being done.

63.3 The Contractor shall be paid for Dayworks subject to 
obtaining signed Dayworks forms.

64. Cost of Repairs 64.1 Loss or damage to the Works or Materials to be incorporated 
in the Works between the Start Date and the end of the 
Defects Notification periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises 
from the Contractor’s acts or omissions.
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65. Taking Over 
Certificate

65.1 The Contractor shall request the Project Manager to issue a Taking Over 
Certificate of the Works, and the Project Manager will so issue upon 
satisfaction that the work is completed.

66. Site Hand Over 66.1 When the Taking Over Certificate is issued by the Project Manager, the 
Contractor shall handover the site and the works to the Employer within time 
specified in the SCC

67. Final Account 67.1 Before the expiry of the Defect Notification Period, the Contractor shall 
supply the Project Manager with a detailed account of the total amount that 
the Contractor considers payable under the Contract. The Project Manager 
shall, within fifty-six (56) days, verify the account and, upon satisfaction, 
certify any final payment due to the Contractor and thereafter issue a 
Performance Certificate.

67.2 In the event the Project Manager is not satisfied with the Account submitted 
by the Contractor pursuant to sub- Clause 67.1, shall within 56 days issue a 
schedule of correction. If the final account remains unsatisfactory after it has 
been re-submitted, the Project Manager shall, upon consultation with the 
Employer, decide on the amount payable to the Contractor and issue a 
payment certificate.

68. Operating and
Maintenance 
Manuals

68.1 The Contractor shall supply to the Employer the “as built" Drawings and/or 
operating and maintenance manuals and any other related documents by the 
handover period stipulated in the SCC pursuant to GCC 66.

68.2 If the Contractor does not supply the Drawings and/or manuals stated in GCC 
68.1 by the dates specified pursuant to clause 66 of the GCC, or they do not 
receive the Project Manager’s approval, the Project Manager shall withhold 
the amount stated in the SCC from payments due to the Contractor.

69. Termination 69.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.
Fundamental breaches of Contract shall include, but shall not be limited to, 
the following:
(a) the Contractor stops work for 28 days when no stoppage of work is shown 
on the current Works Programme and the stoppage has not been authorized 
by the Project Manager;
(b) the Project Manager instructs the Contractor in writing to delay the Works 
progress and the instruction is not withdrawn in writing within 28 days
(c) the Employer or the Contractor is declared bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation;
d) a payment certified by the Project Manager is not paid by the Employer to 
the Contractor after 84 days from the date of the Project Manager’s 
certificate;
e) Failure of the Contractor to correct the defect after lapse of time specified 
in the notice to correct defects issued by the Project Manager.;
f) where the Contractor fails to maintain the required Performance Security 
pursuant to GCC 62.2;
g) the Contractor has delayed the completion of the Works by the number of 
days for which the maximum amount of liquidated damages can be paid, as 
defined in the SCC.
h) if the Employer determines, based on the reasonable evidence, that the 
Contractor has engaged in corrupt, coercive, collusive, obstructive or 
fraudulent practices in competing for or in executing the Contract.
For the purpose of this paragraph:
“corrupt practice means the offering, giving receiving or soliciting of 
anything of value to influence the action of a public officer in the 
procurement process or contract execution;
“coercive practice” means impairing or harming, or threatening to impair or 
harm directly or indirectly, any party or the property of the party for the 
purpose of influencing improperly the action or that party in connection with 
public procurement or in furtherance of corrupt practice or fraudulent 
practice;
"collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence improperly 
the action of another party;
“fraudulent practice” means a misrepresentation of facts in order to 

69.2
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influence a procurement process or the execution of a contract to the 
detriment of the Employer and includes collusive practices among tenderers, 
prior to or after submission designed to establish tender prices at artificial 
non-competitive levels and to deprive the employer of the benefits of free and 
open competition;
“obstructive practice” means acts intended to materially impede access to 
required information in exercising a duty under this Contract;

69.3 When either party to the Contract gives notice of a Fundamental breach of 
Contract to the other Party for a cause other than those listed under Sub-
Clause 69.2 above, the Project Manager shall decide whether the said breach 
is fundamental or not.

69.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.

69.5 If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible.

70. Payment upon
Termination

70.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Project Manager shall issue a certificate for the value of 
the work done and Materials ordered less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to the 
value of the work not completed as specified in the SCC. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt 
payable to the Employer.

70.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall 
issue a certificate for the value of the work done, Materials ordered, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works, and less advance payments received up to 
the date of the certificate.

71. Property 71.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works 
shall be deemed to be the property of the Employer if the contract is 
terminated for fundamental breach by the Contractor,

72. Suspension of 
Financing

72.1 In the event that the source of financing is suspended to the Employer, from 
which part of the payments to the Contractor are being made:
(a) The Employer shall notify the Contractor of such suspension within seven 
(7) days of having received the financing agency’s suspension notice.
(b) After the Notice has been issued and within fourteen (14) days, the Parties 
shall mutually agree on the future events of the Contract.

73. Force Majeure 73.1 Neither Party shall have any liability or be deemed to be in breach of the 
Contract for any delay or other failure in performance of its obligations under 
the Contract, if such delay or failure is a result of an event of Force Majeure.

73.2 If a Party (hereinafter referred to as “the Affected Party”) is or will be 
prevented from performing its substantial obligation under the contract by 
Force Majeure, it shall give a Notice to the other Party giving full particulars 
of the event and circumstance of Force Majeure and the reasons for the event 
of Force Majeure preventing the Affected Party from, or delay the Affected 
Party from performing its obligations under the Contract. The Notice shall be 
given within fourteen (14) days after the Affected Party becomes aware, or 
should have become aware, of the relevant event or circumstances 
constituting Force Majeure;

73.3 The Affected Party shall use reasonable efforts to mitigate the effects of the 
event of Force Majeure and shall endeavour to minimize any delay in the 
performance of the contract as a result of Force Majeure;

73.4 The Affected Party shall give Notice to the other Party when it ceases to be 
affected by the Force Majeure; and

73.5 Upon completion of the event of Force Majeure and issuance Notice pursuant 
to GCC 73.2 the Affected Party must, as soon as reasonably practicable 
recommence the performance of its obligations under the contract. Where the 
Affected Party is the Contractor, the Contractor must provide a revised Work 
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Program rescheduling the Works to minimize the effect of the prevention or 
delay caused by the event of Force Majeure.

74. Release from
Performance

74.1 In the event the Affected Party have used all reasonable efforts to mitigate the 
effect of the event of force Majeure and minimize any delay in the 
performance of the contract as result of force Majeure, but the effect of force 
Majeure still subsist, the Project Manager upon written consent of the 
Employer shall certify that the Contract has been frustrated.
Upon certification by the Project Manager pursuant to GCC74.1, the 
Contractor shall make the site safe and stop work as quickly as possible after 
receiving the certificate and shall be paid for all Works carried out.

 

84



nest-document-section-data#b1b47b30-f3e2-4fd6-b4e4-4c316e245685# 
 

Environmental,Social, Health and Safety (ESHS)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the Contract.The 
Employer shall ensure that the metrics provided are appropriate for the Works and impacts/key issues 
identified in the environmental and social assessment]

Metrics for regular reporting:

a) environmental incidents or non-compliances with contract requirements, including contamination, 
pollution or damage to ground or water supplies;

b) health and safety incidents, accidents, injuries that require treatment and all fatalities;

c) interactions with regulators: identify agency, dates, subjects, outcomes (report the negative if none);

d) status of all permits and agreements:

i).work permits: number required, number received, actions taken for those not received;

ii).status of permitsand consents:

- list areas/facilities with permits required(quarries, asphalt & batch plants), dates of 
application, dates issued (actions to follow up if not issued),dates submitted to resident 
engineer (or equivalent), status of area (waiting for permits, working, abandoned 
without reclamation, decommissioning plan being implemented, etc.);

 
- list areas with landowner agreements required (borrow and spoil areas, camp sites), 

dates of agreements, dates submitted to resident engineer (or equivalent);
 
- identify major activities undertaken in each area in the reporting period and highlights 

of environmental and social protection (land clearing, boundary marking, topsoil 
salvage, traffic management, decommissioning planning, decommissioning 
implementation);

 
- for quarries: status of relocation and compensation (completed, or details of activities 

and current status in the reporting period).

e) health and safety supervision:

i). safety officer: number days worked, number of full inspections & partial inspections, reports to 
construction/project management;

ii). number of workers, work hours, metric of PPE use (percentage of workers with full personal 
protection equipment (PPE), partial, etc.), worker violations observed (by type of violation, 
PPE or otherwise), warnings given, repeat warnings given, follow-up actions taken (if any);

f) worker accommodations:

i). number of expats housed in accommodations, number of locals;

ii). date of last inspection, and highlights of inspection including status of accommodations’ 
compliance with national and local law and good practice, including sanitation, space, 
etc.;

iii). actions taken to recommend/require improved conditions, or to improve conditions.
 

g) Health services: provider of health services, information and/or training, location of clinic, number 
of non-safety disease or illness treatments and diagnoses (no names to be provided);

h) gender (for expats and locals separately): number of female workers, percentage of workforce, 
gender issues raised and dealt with (cross-reference grievances or other sections as needed);

i) training:

i). number of new workers, number receiving induction training, dates of induction training;

ii). number and dates of toolbox talks, number of workers receiving Occupational Health and Safety 
(OHS), environmental and social training;

iii). number and dates of communicable diseases(including STDs) sensitization and/or training, no. 
workers receiving training (in the reporting period and in the past); same questions for gender 
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sensitization, flag person training.

iv). number and date of SEA and SH prevention sensitization and/or training events, including 
number of workers receiving training on Code of Conduct for Contractor’s Personnel (in the 
reporting period and in the past), etc.

j) environmental and social supervision:

i) environmentalist: days worked, areas inspected and numbers of inspections of each (road 
section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest 
crossings, etc.), highlights of activities/findings (including violations of environmental and/or 
social best practices, actions taken), reports to environmental and/or social 
specialist/construction/site management;

ii) sociologist:days worked, number of partial and full site inspections (by area: road section, 
work camp, accommodations, quarries, borrow areas, spoil areas, clinic, HIV/AIDS center, 
community centers, etc.), highlights of activities (including violations of environmental 
and/or social requirements observed, actions taken), reports to environmental and/or social 
specialist/construction/site management; and

iii) community liaison person(s): days worked (hours community center open), number of 
people met, highlights of activities (issues raised, etc.), reports to environmental and/or social 
specialist /construction/site management.

k) Grievances: list new grievances (e.g.number of allegations of SEA and SH) received in the 
reporting period and number of unresolved past grievances by date received, complainant’s age and 
sex, how received, to whom referred to for action, resolution and date (if completed), data resolution 
reported to complainant, any required follow- up (Cross-reference other sections as needed.

I. Worker grievances;

ii. Community grievances

l) Traffic, road safety and vehicles/equipment:

i) traffic and road safety incidents and accidents involving project vehicles & equipment: provide 
date, location, damage, cause, follow-up;
ii) traffic and road safety incidents and accidents involving non-project vehicles or property (also 
reported under immediate metrics) provide date, location, damage, cause, follow-up;
iii) overall condition of vehicles/equipment (subjective judgment by environmentalist); non-
routine repairs and maintenance needed to improve safety and/or environmental performance (to 
control smoke, etc.).

 

m) Environmental mitigations and issues (what has been done):

i) dust: number of working bowsers, number of watering/day, number of complaints, warnings 
given by environmentalist, actions taken to resolve; highlights of quarry dust control(covers, 
sprays, operational status); % of rock/spoil lorries with covers, actions taken for uncovered 
vehicles;

ii) erosion control: controls implemented by location, status of water crossings, environmentalist 
inspections and results, actions taken to resolve issues, emergency repairs needed to control 
erosion/sedimentation;

iii) quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities 
undertaken in the reporting period at each, and highlights of environmental and social 
protection: land clearing, boundary marking, topsoil salvage, traffic management, 
decommissioning planning, decommissioning implementation;

iv) blasting:number of blasts (and locations), status of implementation of blasting plan 
(including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-
reference other sections as needed);

v) spill cleanups, if any: material spilled, location, amount, actions taken, material disposal 
(report all spills that result in water or soil contamination;

vi) waste management: types and quantities generated and managed, including amount taken 
offsite(and by whom) or reused/recycled/disposed on-site;

vii) details of tree plantings and other mitigations required undertaken in the reporting period;

viii) details of water and swamp protection mitigations required undertaken in the reporting 
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period.
n) compliance:

i) compliance status for conditions of all relevant consents/permits, for the Work, including 
quarries, etc.): statement of compliance or listing of issues and actions taken (or to be taken) to 
reach compliance;

ii) compliance status of C-ESMP/ESIP requirements: statement of compliance or listing of issues 
and actions taken (or to be taken) to reach compliance

iii) compliance status of SEA and SH prevention and response action plan: statement of 
compliance or listing of issues and actions taken (or to be taken) to reach compliance

iv) compliance status of Health and Safety Management Plan re: statement of compliance or 
listing of issues and actions taken (or to be taken) to reach compliance

Other unresolved issues from previous reporting periods related to environmental and social: continued 
violations, continued failure of equipment, continued lack of vehicle covers, spills not dealt with, continued 
compensation or blasting issues, etc. Cross-reference other sections as needed.
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nest-document-section-data#eb13ec9c-95f4-4226-a385-de0dd9bf49d4#SECTION IX: SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement the General 
Conditions of the Contract(GCC). Whenever there is a conflict, the provisions herein 
shall prevail over those in the GCC.
 

SCC 
Clause

Required Information/Data GCC
Clause

Data/Information to be supplied

A. General
1. Adjudicator’s Appointing 

Authority
1.1(a) National Construction Council (NCC)

2. Arbitrator Appointing 
Authority

1.1(b) NCC

3. Defects Notification Period 1.1(o) 30 days
4. Employer’s Name 1.1(r) DAR ES SALAAM CITY COUNCIL

P.O BOX 20950

5. Expected Completion Period 1.1(v) 60 days from the date of contract signing.
6. Site Location 1.1 (dd) DAR ES SALAAM CITY COUNCIL
7. Contract Start Date 1.1(gg) 14/11/2024

8. Description of Works 1.1(kk) Solar street lights installation for Pemba Street, Mafia 
Street, Pugu Mnadani, Baraka Obama, Magogoni, 
Kichanga Chui, Lumumba, Pangani- Kasulu, 
Stesheni bus Stand, Kivule Hospital and Tandamti 
Street

9. Sectional Completion of the 
Works

2.2 Not Applicable.  

10. Other Documents Forming 
the Contract

2.3(i) Additional documents forming part of the contract: 
MANUFACTURE AUTHORISATION DOCUMENT.  

11. Conditions Precedent 3.1 Not Applicable  
12. Voidance of contract due to 

ineffectiveness
3.2 15 days after contract signing.

13. Language of Contract 4.1 English
14. Law of Contract 4.1 Laws of Tanzania.

15. Delegation by Project 
Manager 

7.1 Not Applicable.  

16. Address for Communications 
for Employer.

8.1 CITY DIRECTOR
DAR ES SALAAM CITY COUNCIL
P.O BOX 20950

17.  Schedule of Other 
Contractors 

12.1 Not Applicable  

18. Schedule of Key Personnel 13.1 ELECTRICAL ENGINEER, ELECTRICAL 
TECHNICIAN

19. Minimum Insurance covers 17.1 The minimum insurance covers shall be:
a) Loss of or damage to the Works, Plant, and Materials TZS 
100000
b) Loss of or damage to Equipment TZS 100,000.00
c) Loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract 
TZS 100,000.00
d) Personal injury or death TZS 500,000.00

20. Site Investigation Reports 18.1 The Contractor shall, in executing the contract, rely on 
the following Site Investigation Reports;
NONE

21. Tax Payment Status 25.1 List of Exempted Taxes: NONE.  
22. HIV Aids Awareness 

Programme
26.4 The Contractor shall conduct an HIV-AIDS awareness 

program and any other pandemic, and shall take other 
such measures as specified below;Provision of 
HIV/AIDS Awareness Campaign to the site staff, 
labourers and local communities
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23. Site Possession Date 28.1 The Employer shall give possession of all parts of 
the Site to the Contractor by 3 DAYS AFTER 
CONTRACT SINGING .

24. Adjudicator’s Name 31.2 Any unsolved dispute may be referred by either 
party to an adjudicator named: NCC

25. Time for Referring the Matter 
for Adjudication

31.2 Any unsolved dispute may be referred by either 
party to an adjudicator within 7 days after 
occurrence.

26. Timeframe for Reference to 
Arbitration

32.2 If either Party is dissatisfied with the Adjudicator’s 
decision may, within 7 days refer the dispute for 
arbitration.

27. Institution and Place of 
Arbitration

32.3 DAR ES SALAAM, TANZANIA

28. Responsibility for Site 
Security

35.1 Contractor's
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29. Time for Submission of 

Works Programme
36.1 7 Days

30. Period for Programme 
Update

36.2 30 Days

31. Penalty for Failure to 
Update Programme

36.2 TZS 1,000,000.00

32. Environmental and Social 
(ES) Progress Report

36.5 Not Applicable
Not Applicable  

33. Reporting Incidents of ES 
Violation

36.6 NOT_APPLICABLE

 
C. Quality Control

34. Defects Liability Period 44.1 100 Days
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SCC. No Condition GCC 

Clause
Data/Information to be Supplied

35.
Minimum Amount of Interim 
Payment Certificate

52.7
The minimum amount of Interim Payment Certificate 
will be 10% of the Accepted Contract Price

36. Currency of Payment 54.1
The currency of payment shall be The Tanzanian 
Shilling.

37. Other Compensation Events 55.1(l) Not Applicable
38. Price Adjustment 57.1 Price is Fixed

39.
The percentage amount of 
Retention

58.1
The amount of retention is 5 percent of the value 
of the Interim Payment Certificate. 

40. Limit of Retention Money 58.1
The limit of retention will be 5 percent of the 
Accepted Contract Price. 

41. Retention Money Guarantee 58.3
Retention Money Security shall be in the Format 
provided in Section X: Contract Forms 

42.

Amount of Liquidated 
Damages and Maximum 
Amount of Liquidated 
Damages 

59.1

The rate of liquidated damages shall be 0.1 percent of 
the cost of the contract sum for works for every day of 
delay to a maximum of 10% of the contract sum.
 

43. Bonus for early completion 60.1 Not Applicable
 

44.
The amount for Advance 
Payment 

61.1
The Advance Payment shall be limited to 10 Percent of 
the Contract Amount payable upon submission of 
unconditional Advance Payment Bank Guarantee.  

45.
Performance Security/ 
Performance Securing 
Declaration

62.1
Performance Security type is Performance 
Securing Declaration  

46.
Environmental and Social 
Performance Security

62.1
Not Applicable 
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47. Time for Handover of 

Site
66.1 20/01/2025

48. Handover of As-built 
Drawings and Operating 
Manuals

68.1 APPLICABLE Days  

49. Amount to be Withheld 
for Failure to Submit As-
Built Drawings and 
Operating Manuals

68.2 Not Applicable. 

50. Number of Days for 
Maximum Liquidated 
Damage to be Paid

69.2(g) 100 days

51. Percentage to Apply 
(deduction) to the Value 
of Work not Completed 
at the Time of 
termination of contract 
because of fundamental 
breach by the Contractor

70.1 The percentage to apply to the value of the work not completed, 
representing the Employer’s additional cost for completing the 
Works, is 50 Percent.
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nest-document-section-data#3f77b9a4-2c28-4f38-8516-a8b91a43995f#NOTICE OF INTENTION TO AWARD A CONTRACT
[Letterhead paper of the PE]

Ref No: [insert Ref. No.].................................. Date: ...............
To: [name and address of the Service Provider]
RE: NOTIFICATION OF THE INTENTION TO AWARDCONTRACT FOR TENDER NUMBER [insertNo of 
contract] FOR [insertdescription]
Reference is made to the above subject matter.
The submitted tenders were evaluated according to the criteria statedin the tender documents. In accordance with the 
requirements of PublicProcurement Act, Cap 410, we announce our intention to award a contract to M/s:(Insert the name of 
the firm) for a contract price of (insert the contract award price and currency)and for a completion period/delivery period 
of (insert the duration).
Your tender was not considered for award of the contract due tothe following reasons [1]1

1) .........................................................

2) .........................................................
Be informed that, you have three (3) working days from the date ofthis letter, within which to submit for administrative 
review any complaintsyou may have regarding this award decision and/or circumstances surrounding therejection of your 
tender. The complaints must be in writing, clearlyidentifying the tender in question, detailing ground(s) of the complaint 
andshould be submitted to (insert the title of Accounting Officer) through NeST.
We appreciate your interest in doing business with us andencourage you to participate in our future tenders.
Authorized Signature:.............................................................................................
Name and Title of Signatory: ..................................................................................
Name of PE:............................................................................................................
 
 

[1] 1Insertthe reasons for non-selection of the tenderer for the award of contract. Thereasons given here should be those which 
appears in the evaluation report andwhich were as justifiable reasons to turn down the offer given by the tenderer.
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[letterhead paper of theEmployer]
 

 
[date]

 
To:     [name and address of the Contractor]
 
RE: NOTIFICATION OFAWARD OF CONTRACT FOR TENDER NO. [insert tender number] FOR [insert tender 
description]
 
Thisis to notify you that your Tender dated [insert date] for execution ofthe [name of the Contract and identification 
number, as given in the CC]for the Accepted Contract Amount [amount in numbers and words] [nameof currency], as 
corrected and modified in accordance with the Instructionto Tenderers is hereby accepted by our Procuring Entity.
 
 

In the case of Solemember of Dispute Avoidance and Resolution Board
 

(a)          Weaccept that [name proposed by Tenderer] be appointed as Sole Member of DisputeAvoidance and Resolution 
Board
 
OR
 

(b)          Wedo not accept that [name proposed by Tenderer] be appointed as SoleMember of Dispute Avoidance and 
Resolution Board, and by sending a copy of thisletter of acceptance to [insert the name of the Appointing 
Authority],we are hereby requesting [name], the Appointing Authority, to appointthe Sole Member of Dispute 
Avoidance and Resolution Board in accordance withClause 44.1 of the Instructions to Tenderers.[1]
 

Inthe case of Three Members of Dispute Avoidance and Resolution Board
 

(a)          Weaccept that 1……………………… 2……………………..and 3………….. [names proposed by Tenderer]be 
appointed as Members of Dispute Avoidance and Resolution Board

OR

(b)          Wedo not accept that 1……………………. 2………………. and 3……………. [names proposed byTenderer] 
be appointed as Members of Dispute Avoidance and Resolution Board,and by sending a copy of this letter of 
acceptance to [insert the name ofthe Appointing Authority], we are hereby requesting [name], theAppointing 
Authority, to appoint the Members of Dispute Avoidance andResolution Board in accordance with Clause 44.1 
of the Instructions toTenderers.[2]

 
Youare requested to furnish the Performance Security andan Environmental and Social (ES) Performance Security [Delete 
ES Performance Securityif it is not required under the contract] within 14 days inaccordance with the Conditions of 
Contract, using for that purpose one of the PerformanceSecurity Forms and the ES PerformanceSecurity Form, [Delete 
reference to the ESPerformance Security Form if it is not required under the contract]includedin Section X, Contract 
Forms, of the Tendering Documents

 
 
 

 
Authorized Signature:                                                                            
Nameand Title of Signatory:                                                                     
 
Nameof PE:                                                                                  
 
Attachment: Contract
 
 

[1] To beused only if the Contractor disagrees in the Tender with the Adjudicatorproposed by the Employer in the Instructions to Tenderers, and 
has accordinglyoffered another candidate.  If theEmployer does not accept the counterproposal, the sentence should so state, andbe followed by 
an additional sentence: “We therefore shall request the [name of Appointing Authority asnamed in the Conditions of Contract] to appoint the 
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Adjudicator inaccordance with Clause 44 of the Instructions to Tenderers.”
[2] To be used onlyif the Contractor disagrees in the Tender with the Members of DARB proposed bythe Employer in the Instructions to 
Tenderers, and has accordingly offeredanother candidate.  If the Employer doesnot accept the counterproposal, the sentence should so state, and 
be followedby an additional sentence:  “We thereforeshall request the [name of Appointing Authority as named in the SpecialConditions of 
Contract] to appoint the Members of DARB in accordance withClause 44 of the Instructions to Tenderers.”
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nest-document-section-data#e30c61b2-475b-4ebb-9021-8e73c7dc0d8d#FORM OF AGREEMENT
Contract Agreement
[The successfulBidder shall fill in this form in accordance with the instructions indicated]
THIS AGREEMENT made

the [insert: number] day of [insert: month], [insert: year].

BETWEEN

(1) [insertcomplete name of Purchaser], a [insertdescription of type of legal entity, for example, an agency of the 
Ministry of.... of the Government of [insert_name_of_Country_of_Purchaser], or corporationincorporated 
under the laws of [insert_name_of_Country_of_Purchaser]] andhaving its principal place of business at 
[insertaddress of Purchaser](hereinafter called “the Purchaser”), of the one part, and

(2) [insertname of Supplier], a corporationincorporated under the laws of [insert: countryof Supplier] and having 
itsprincipal place of business at [insert: addressof Supplier] (hereinafter called “the Supplier”), of the 
other part:

WHEREAS the Purchaser invited Bids for certain Goods andancillary services, viz., [insert brief description of Goods and 
Services]and has accepted a Bid by the Supplier for the supply of those Goods andServices

The Purchaser and the Supplier agree as follows:

1. Inthis Agreement words and expressions shall have the same meanings as arerespectively assigned to them in the 
Contract documents referred to.

2. Thefollowing documents shall be deemed to form and be read and construed as partof this Agreement. This Agreement 
shall prevail over all other contract documents.

(a) the Letter of Acceptance

(b) the Letter of Bid

(c) the Addenda Nos._____ (if any)

(d) Special Conditions of Contract

(e) General Conditions of Contract

(f) the Specification (includingSchedule of Requirements and Technical Specifications)

(g) the completed Schedules(including Price Schedules)

(h) any other document listed in GCC as formingpart of the Contract

3. Inconsideration of the payments to be made by the Purchaser to the Supplier as specifiedin this Agreement, the Supplier 
hereby covenants with the Purchaser to providethe Goods and Services and to remedy defects therein in conformity 
in allrespects with the provisions of the Contract.

4. ThePurchaser hereby covenants to pay the Supplier in consideration of theprovision of the Goods and Services and the 
remedying of defects therein, theContract Price or such other sum as may become payable under the provisions ofthe 
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed inaccordance with the laws of [insert 
the name of the Contract governing lawcountry] on the day, month and year indicated above.

SIGNED, SEALED AND DELIVERED FOR ANDON BEHALF OF:

THE PROCURING ENTITY 
Name: ……………………………… 
(Authorized Representative) 
Designation: ………………… 
Signature: …………………… 
Date: ……………………………… 
 
WITNESS 
Name: ……………………… 

THE CONTRACTOR 
Name:……………………………. 
(Authorized Representative) 
Designation: ……………….. 
Signature: …………………… 
Date: ………………………… 
 
WITNESS 
Name: ……………………… 
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Designation: ………………… 
Signature:…………………… 

Designation: ………………… 
Signature:…………………… 
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nest-document-section-data#9633521d-fcfe-4356-97f0-9e0add4283a2#PERFORMANCEBANK GUARANTEE [UNCONDITIONAL]
 
[The bank/successful Tenderer providing theGuarantee shall fill in this form in accordance with the instructions 
indicatedin brackets, if the Employer requires this type of security.]
 
[insert bank’s name, andaddress of issuing branch or office]
 
Beneficiary: [insert name and address of Employer]
 
Date:  [insert date]
 
PERFORMANCE GUARANTEENo.:     [insertPerformance Guarantee number]
 
Wehave been informed that [insert name ofContractor] (hereinafter called "the Contractor") has beenawarded Contract No. 
[insert referencenumber of the Contract] dated [insert date] with you, for theexecution of [insert name of Contract 
andbrief description of Works] (hereinafter called "the Contract").
 
Furthermore,we understand that, according to the conditions of the Contract, a performanceguarantee is required.
 
Atthe request of the Contractor, we [insertname of Bank] hereby irrevocably undertake to pay you any sum or sums 
notexceeding in total an amount of [insertamount in figures] ([insert amount inwords]), such sum being payable in the 
types and proportions of currenciesin which the Contract Price is payable, upon receipt by us of your first demandin writing 
accompanied by a written statement stating that the Contractor is inbreach of its obligation(s) under the Contract, without 
your needing to proveor to show grounds for your demand or the sum specified therein.
 
Thisguarantee shall expire no later than twenty-eight days from the date ofissuance of the Taking-Over Certificate, 
calculated based on a copy of suchCertificate which shall be provided to us, or on the [insert number] day of [insert 
month],[insert year], whicheveroccurs first.   Consequently, any demandfor payment under this guarantee must be received 
by us at this office on orbefore that date. 
 
 [signature(s) of an authorizedrepresentative(s) of the Bank]
 
[seal of the Bank]
 
 
Note:  All italicized text (including footnotes) isfor use in preparing this form and shall be deleted from the final product.
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nest-document-section-data#6ceaac97-87e7-461b-b2bf-aa86f8ab46fb#PERFORMANCEBOND
 
[The Surety/successful Tenderer providingthe Bond shall fill in this form in accordance with the instructions indicatedin 
brackets, if the Employer requires this type of security]
 
Bythis Bond, [insert name and address ofContractor] as Principal (hereinafter called “the Contractor”) and [insert name, 
legal title, and address ofsurety, bonding company, or insurance company] as Surety (hereinaftercalled “the Surety”), are 
held and firmly bound unto [insert name and address of Employer] as Obligee (hereinafter called“the Employer”) in the 
amount of [insertamount of Bond] [insert amount of Bond in words], for the payment of whichsum well and truly to be 
made in the types and proportions of currencies inwhich the Contract Price is payable, the Contractor and the Surety bind 
themselves,their heirs, executors, administrators, successors, and assigns, jointly andseverally, firmly by these presents.
 
Whereasthe Contractor has entered into a Contract with the Employer dated the [insert number] day of [insert month], 
[insert year] for [insertname of Contract] in accordance with the documents, plans, specifications,and amendments thereto, 
which to the extent herein provided for, are byreference made part hereof and are hereinafter referred to as the Contract.
 
Now,therefore, the Condition of this Obligation is such that, if the Contractorshall promptly and faithfully perform the said 
Contract (including anyamendments thereto), then this obligation shall be null and void; otherwise, itshall remain in full 
force and effect. Whenever the Contractor shall be, and declared by the Employer to be, indefault under the Contract, the 
Employer having performed the Employer’sobligations there under, the Surety may promptly remedy the default, or 
shallpromptly:
 

(1)    complete the Contract in accordance with itsterms and conditions; or
 
(2)    obtain a Tender or Tenders from qualifiedTenderers for submission to the Employer for completing the Contract 

inaccordance with its terms and conditions, and upon determination by theEmployer and the Surety of the 
lowest responsive Tenderer, arrange for aContract between such Tenderer and Employer and make available as 
workprogresses (even though there should be a default or a succession of defaultsunder the Contract or 
Contracts of completion arranged under this paragraph)sufficient funds to pay the cost of completion less the 
balance of the ContractPrice; but not exceeding, including other costs and damages for which theSurety may be 
liable hereunder, the amount set forth in the first paragraphhereof.  The term “Balance of theContract Price,” as 
used in this paragraph, shall mean the total amount payableby the Employer to the Contractor under the 
Contract, less the amount properlypaid by the Employer to the Contractor; or

 
(3)    pay the Employer the amount required by theEmployer to complete the Contract in accordance with its terms 

and conditionsup to a total not exceeding the amount of this Bond.
 
TheSurety shall not be liable for a greater sum than the specified penalty of thisBond.
 
Anysuit under this Bond must be instituted before the expiration of one year fromthe date of issuance of the Certificate of 
Completion.
 
Noright of action shall accrue on this Bond to or for the use of any person orcorporation other than the Employer named 
herein or the heirs, executors,administrators, successors, and assigns of the Employer.
 
Intestimony whereof, the Contractor has hereunto set its hand and affixed itsseal, and the Surety has caused these presents 
to be sealed with its corporateseal duly attested by the signature of its legal representative, this [insert day] day of [insert 
month], [insertyear].
 
 
 
Signed by [insert signature(s) of authorized representative(s)]
on behalf of [name of Contractor] in the capacity of [insert title(s)]
 
In the presence of [insert name and signature of witness]
Date [insert date]
 
 
 
Signed by [insert signature(s) of authorized representative(s) of Surety]
on behalf of [name of Surety] in the capacity of [insert title(s)]
 
In the presence of [insert name and signature of witness]
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Date [insert date]
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nest-document-section-data#a1a84d9f-a64b-4e1f-bbed-f7bb087ba6a1#ENVIRONMENTAL AND SOCIAL (ES) PERFORMANCESECURITY

 

ESDemand Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Employer]            

Date:  _ [Insert date of issue]

ES PERFORMANCE GUARANTEE No.:         [Insertguarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in theletterhead]

We have been informedthat ________________ (hereinafter called "the Applicant") has enteredinto Contract No. 
_____________ dated ____________ with the Beneficiary, forthe execution of _____________________ (hereinafter 
called "theContract").

Furthermore, weunderstand that, according to the conditions of the Contract, a performanceguarantee is required.

At the request of theApplicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiaryany sum or sums not 
exceeding in total an amount of ______(),1such sum being payable in the types and proportions of currencies in which 
theContract Price is payable, upon receipt by us of the Beneficiary’s complyingdemand supported by the Beneficiary’s 
statement, whether in the demand itselfor in a separate signed document accompanying or identifying the demand,stating 
that the Applicant is in breach of its Environmental and/or Social, (ES) obligation(s) under the Contract, without the 
Beneficiary needingto prove or to show grounds for your demand or the sum specified therein.

This guarantee shallexpire, no later than the …. Day of ……, 2… 2, and any demand forpayment under it must be received 
by us at this office indicated above on orbefore that date. 

Yourstruly,
Signatureand seal:                                                                                   
Nameof Bank/Financial Institution:                                                            
Address:                                                                                                  
Date:                                                                                                       
 
 

1      The Guarantor shall insertan amount representing the percentage of the Accepted Contract Amount specifiedin the 
Letter of Acceptance, less provisional sums, if any, and denominatedeither in the currency (cies) of the Contract or a freely 
convertible currencyacceptable to the Beneficiary.
2     Insert the date twenty-eight days after theexpected completion date as described in CCClause 11.9. The Employer 
should note that in the event of an extension of thisdate for completion of the Contract, the Employer would need to request 
anextension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expirationdate established in the guarantee. In preparing this guarantee, the Employer mightconsider adding the following 
text to the form, at the end of the penultimateparagraph: “The Guarantor agrees to a one-time extension of this guarantee 
fora period not to exceed [six months] [one year], in response to the Beneficiary’swritten request for such extension, such 
request to be presented to theGuarantor before the expiry of the guarantee.”
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nest-document-section-data#5d34cb61-b51a-4642-9bc2-75c3d136f97c#Advance Payment Security 

Demand Guarantee
[Guarant or letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Purchaser]
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.:[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that [insert name of Supplier, which in the case of a joint venture shall be the name of the joint 
venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert reference number of the contract] dated 
[insert date] with the Beneficiary, for the execution of [insert name of contract and brief description of Goods and related 
Services] (hereinafter called"the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum [insert amount 
in figures] () [insert amount in words] is to be made against an advance payment guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums not 
exceeding in total an amount of [insertamount in figures]  
( ) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s 
statement, whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
either that the Applicant:

(a) has used the advance payment for purposes other than toward delivery of Goods; or

(b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which 
the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 
Beneficiary’s bank stating that the advance payment referred to above has been credited to the Applicant on its account 
number [insert number] at [insert name and address of Applicant’sbank].
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the 
Applicant as specified in copies of interim statements or paymentcertificates which shall be presented to us. This guarantee 
shall expire, atthe latest, upon our receipt of a copy of the interim payment certificateindicating that ninety (90) percent of 
the Accepted Contract Amount, has beencertified for payment, or on the [insertday] day of [insert month], 2 [insert year], 
whichever is earlier. Consequently, any demand for paymentunder this guarantee mustbe received by us at this office on or 
before that date.
This guarantee is subject to theUniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication 
No.758,except that the supporting statement under Article 15(a) is hereby excluded.
.
____________________  
[signature(s)]
 
Note:All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.
 

1 The Guarantor shall insert an amount representing the amount of theadvance payment and denominated either in the 
currency(ies) of the advancepayment as specified in the Contract, or in a freely convertible currencyacceptable to the 
Purchaser.
 

104


